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VERSION 25 07/29/10

FUNDING AGREEMENT
BY AND BETWEEN

COUNTY OF LOS ANGELES
AND

FOR

TECHNOLOGICAL NEEDS PROJECTS

, 2010
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FUNDING AGREEMENT
FOR

TECHNOLOGICAL NEEDS PROJECTS

This Funding Agreement (hereafter “Agreement”) is made and entered into this
____day of , 2010, by and between the County of Los Angeles (hereafter

“County”) and (hereafter “Contractor”)

Business Address:

RECITALS
WHEREAS, Contractor and County have entered into a written agreement, dated
, entitled “Department of Mental Health Legal Entity Agreement” and further

identified as County Agreement No. including all amendments thereto

(hereafter collectively “Legal Entity Agreement”), to provide to those persons in Los
Angeles County who qualify therefore certain mental health services contemplated and
authorized by the Bronzan-McCorquodale Act, California Welfare and Institutions Code
(WIC) Section 5600 et _seq.; and

WHEREAS, the Mental Health Services Act (MHSA), adopted by the California
electorate on November 2, 2004, provides funding for services and resources that promote
wellness, recovery, and resiliency for adults and older adults with severe mental illness
and for children and youth with serious emotional disturbances and their families; and

WHEREAS, State Department of Mental Health has identified two overarching
goals for advancing Information Technology — Modernization/Transformation of
administrative information systems to ensure quality of care, parity, operational
efficiency, and cost effectiveness and Increasing Client and Family Empowerment and
engagement by providing the tools for secure client and family access to health
information; and

WHEREAS, a portion of the MHSA funds have been specifically set aside for
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Capital Facilities and Technological Needs pursuant Welfare and Institutions Code (WIC)
Section 5892 (a)(2) to promote the efficient implementation of the MHSA; and

WHEREAS, County received MHSA Capital Facilities and Technological Needs
funding to support information technology projects consistent with the goals above, the
MHSA Capital Facilities and Technological Needs Guidelines and the General Standards
in Section 3320 of the California Code of Regulations governing the MHSA; and

WHEREAS, the MHSA Capital Facilities and Technological Needs Guidelines
stipulate that the information technology needs of contract service providers must be
considered in the local planning process for determining appropriate local uses for
Capital Facilities and Technological Needs funds; and

WHEREAS, County believes that it is in the best interest of the people of the
County of Los Angeles to allocate a portion of MHSA Capital Facilities and
Technological Needs funding to support Contractor information technology
infrastructure projects that advance the development of an Integrated Information
Systems Infrastructure for mental health and empower mental health clients and family;
and

WHEREAS, in order to fulfill its obligations authorized by the MHSA, County
believes it is in the best interest of the people of the County of Los Angeles to provide
these Technological Needs Projects by contract; and

WHEREAS, Contractor will use funds provided through this Agreement
exclusively for Technological Needs Projects that benefit Los Angeles County residents
receiving mental health services and to empower mental health clients and family; and

WHEREAS, Contractor was selected through a non-competitive process in which
DMH limited distribution of MHSA Capital Facilities and Technological Needs
Information Technology funds to Legal Entity Short Doyle providers; and

WHEREAS, through a Project Request Process, Contractor has demonstrated
the capacity and commitment to complete one or more information technology projects
as referenced in this Agreement; and

WHEREAS, all information technology projects included in this Agreement are

consistent with the MHSA Information Technology goals referenced above, the MHSA

15



MHSA Technological Needs Project
TNFA Orientation

Capital Facilities and Technological Needs Guidelines and the General Standards in

Section 3320 of the California Code of Regulations governing the MHSA; and
WHEREAS, Contractor desires to participate in said work described herein.
NOW, THEREFORE, Contractor and County agree as follows:

1.0 APPLICABLE DOCUMENTS: Exhibits A, B, C, D, E, F, G, H, I, J, and K are

attached to, and Exhibit L not attached to and incorporated herein by reference, form a

part of this Agreement. Any reference throughout the base agreement and each of its
Exhibits to "Agreement" shall, unless the context clearly denotes otherwise, denote the
base agreement with all Exhibits hereby incorporated. In the event of any conflict or
inconsistency in meaning or provisions between the base agreement and the Exhibits, or
between Exhibits, such conflict or inconsistency shall be resolved by giving precedence
first to the base agreement, and then to the Exhibits according to the following priority:

1. Exhibit A - Technological Needs Project Proposal
2.  Exhibit B - Project Status Report
3. Exhibit C - Invoice
4.  Exhibit D - Form of Change Notice
Attachment D-1 Technological Needs Projects Budgets Change Worksheet
Exhibit E - Start-Up Funds Request
6. Exhibit F - Contractor Employee Acknowledgement and Confidentiality
Agreement
7. Exhibit G - Subcontractor Employee Acknowledgement and Confidentiality
Agreement
Exhibit H - Contractor’'s EEO Certification
9. Exhibitl - [INTENTIONALLY OMITTED]
10. Exhibit J - Safely Surrendered Baby Law
11. ExhibitK - Charitable Contributions Certification
12. ExhibitL - MHSA Capital Facilities and Technological Needs Guidelines

(Incorporated by Reference)
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2.0 ADMINISTRATION OF AGREEMENT — COUNTY:

2.1  County’s Project Director: County's Project Director for this Agreement

shall be the following person:
Robert Greenless, Ph.D.
Chief Information Officer
Department of Mental Health
Chief Information Office Bureau
695 South Vermont Avenue, 7" Floor
Los Angeles, CA 90005
Phone: (213) 251-6481
Fax: (213) 736-9360

E-mail: rgreenless@dmbh.lacounty.gov

2.1.1 From time to time and any time and subject to the remainder of this
Paragraph 2.0, County’s Project Director may delegate specific authority and
responsibilities (but not all) under this Agreement to a designee, and upon and to the
extent of such designation, “County’s Project Director” as used herein, shall refer to

such designee.

2.1.2 County will notify Contractor in writing of any change in the name or
address of County’s Project Director.

2.1.3 County’s Project Director will be responsible for ensuring that the
objectives of this Agreement are met.

2.1.4 Except as set forth in Paragraph 6.0 (CHANGE NOTICES AND
AMENDMENTS), County’s Project Director is not authorized to make any changes in
any of the terms and conditions of this Agreement and is not authorized to further
obligate County in any respect whatsoever.

2.15

2.1.6 County’s Project Director or such person’s authorized designee will
have the right at all times to inspect any and all work provided by or on behalf of
Contractor pursuant to this Agreement.

2.2  County’s Project Manager: County’s Project Manager for this Agreement

shall be the following person:
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Gordon Bunch, M.A.

Project Manager

Department of Mental Health

Chief Information Office Bureau

695 South Vermont Avenue, 6" Floor
Los Angeles, CA 90005

Phone: (213) 251-6413

Fax: (213) 736-9360

E-mail: gbunch@dmbh.lacounty.gov

2.2.1 County will notify Contractor in writing of any change in the name or
address of County’s Project Manager.

2.2.2 County’s Project Manager will be responsible for ensuring that the
technical standards and requirements of this Agreement are met.

2.2.3 Except as set forth in Paragraph 6.0 (CHANGE NOTICES AND
AMENDMENTS) County’s Project Manager is not authorized to make any changes in
any of the terms and conditions of this Agreement and is not authorized to further
obligate County in any respect whatsoever.

2.2.4 County’'s Project Manager will advise County’s Project Director as
to Contractor’s performance in areas relating to technical requirements and standards.

2.3  County Personnel: All County personnel assigned to this Agreement shall

be under the exclusive supervision of County. Contractor understands and agrees that
all such County personnel are assigned only for the convenience of County. Contractor
hereby represents that its Project Plan/Schedule and performance hereunder are
premised solely on the work of Contractor’'s personnel, except as otherwise expressly
provided in this Agreement.
3.0 ADMINISTRATION OF AGREEMENT — CONTRACTOR:

3.1 Contractor's Project Director: Contractor’'s Project Director for this

Agreement shall be the following person:
[Name]
[Title]
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[Address]
[Phone]
[Fax]
[Email]

3.1.1 Contractor's Project Director shall be a full-time employee of
Contractor at all times during such designation.

3.1.2 Contractor’'s Project Director shall be responsible for Contractor’'s
performance of all work and assuring Contractor’s compliance with this Agreement.

3.2 Contractor's Project Manager: Contractor's Project Manager for this

Agreement shall be the following person:
[Name]
[Title]
[Address]
[Phone]
[Fax]
[Email]

Contractor's Project Manager shall be responsible for Contractor's day-to-day
activities as related to this Agreement.
4.0 DESCRIPTION OF THE TECHNOLOGICAL NEEDS PROJECT PROPOSAL:

Contractor shall provide to County a description of each Technological Needs Project

Proposal(s) as set forth in Exhibit A (Technological Needs Project Proposal) which is
attached hereto and incorporated by reference as though fully set forth herein.

5.0 TERM OF AGREEMENT: The term of this Agreement shall be effective upon the
date of execution and shall continue in full force and effect through June 30, 2016.

5.1  The term of this Agreement may be extended by the County’s Director of
DMH (“Director”) beyond the expiration date on a month-to-month basis, for a period of
time not to exceed 18 months through December 31, 2017, upon the mutual consent of
the parties. All provisions of the Agreement in effect on the date the extension term

commences shall remain in effect for the duration of the extension, including, but not

19



MHSA Technological Needs Project
TNFA Orientation

limited to, the Total Compensation Amount (TCA) set forth in Paragraph 7.0
(COMPENSATION).
5.2  Six Months Notification of Agreement Expiration: Contractor shall notify

County when this Agreement is within six (6) months of expiration. Contractor shall
send such notice to those persons and addresses which are set forth in Paragraph 65.0
(NOTICES).

5.3 Suspension of Payments: Payments to Contractor under this Agreement

may be suspended if Director, for good cause, determines that Contractor is in default
under any of the provisions of this Agreement. Except in cases of alleged fraud or
similar intentional wrongdoing, at least 30 calendar days notice of such suspension shall
be provided to Contractor, including a statement of the reason(s) for such suspension.
Thereafter, Contractor may, within 15 calendar days, request reconsideration of the
Director's decision. Payments shall not be withheld pending the results of the
reconsideration process.

5.4 Immediate Termination of Agreement: County may terminate this

Agreement immediately, if Contractor’'s Legal Entity Agreement with County terminates.
Immediate termination hereunder shall be effected by delivery to Contractor of a written
“Notice of Immediate Termination” which shall be effective upon receipt of such “Notice
of Immediate Termination.”

6.0 CHANGE NOTICES AND AMENDMENTS.:

6.1  No representative of either County or Contractor, including those named in

this Agreement, is authorized to make any changes in any of the terms, obligations or
conditions of this Agreement, except through the procedures set forth below in this
Paragraph 6.0.

6.2 County reserves the right to change any portion of the work required
under this Agreement and any other provisions of this Agreement. All such changes
shall be accomplished only as provided in this Paragraph 6.0.

6.3  For any change requested by County or Contractor which does not affect
payments, or any term or condition included in this Agreement, a Change Notice shall
be prepared and executed by County’s Project Director and Contractor's Project

Director.
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6.4 Except as otherwise provided in this Agreement, for any change
requested by County or Contractor which affects the payments, or any terms or
conditions included in this Agreement, a negotiated Amendment to this Agreement shall
be prepared and executed by the County’s Project Director and Contractor’s Project
Director.

6.5 Notwithstanding any other provision of this Paragraph 6.0, County’s
Project Director and Contractor’s Project Director may execute an amendment to this
Agreement in the form of a Change Notice, to shift funds between budget categories for
each specified project proposal up to and including fifteen percent (15%) of the total
project funding set forth in Exhibit 4 (Budget Summary) to Exhibit A (Technological
Needs Project Proposal).

6.6  Notwithstanding any other provision of this Paragraph 6.0, County’s
Project Director and Contractor’s Project Director may execute an amendment to this
Agreement in the form of a Change Notice, to shift funds between one or more specific
project proposals up to and including fifteen percent (15%) of the total project funding
set forth in Exhibit 4 (Budget Summary) to Exhibit A (Technological Needs Project
Proposal).

6.7 Notwithstanding any other provision of this Paragraph 6.0, County Project
Director and Contractor's Project Director may execute an amendment to this
Agreement in the form of a Change Notice, to increase one or more specific project
proposal(s) up to and including fifteen percent (15%) of total project funding set forth in
Exhibit 4 (Budget Summary) to Exhibit A (Technological Needs Project Proposal)
without increasing the TCA as set forth in Paragraph 7.0.

6.8  Notwithstanding any other provision of this Paragraph 6.0, County Project
Director and Contractor's Project Director may execute an amendment to this
Agreement in the form of a Change Notice, to decrease one or more specific project
proposal(s) up to and including fifteen percent (15%) of total project funding set forth in
Exhibit 4 (Budget Summary) to Exhibit A (Technological Needs Project Proposal)
without reducing the TCA as set forth in Paragraph 7.0.

6.9  Notwithstanding any other provision of this Paragraph 6.0, County Project
Director and Contractor's Project Director may execute an amendment to this
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Agreement in the form of a Change Notice, to add a new Exhibit A (Technological
Needs Project Proposal) to the Agreement.

6.10 Notwithstanding any other provision of this Paragraph 6.0, County Project
Director and Contractor's Project Director may execute an amendment to this
Agreement in the form of a Change Notice, to alter the Appendix C (Summary Project
Schedule) and the Appendix C-1 (Detail Project Schedule) of the Exhibit A
(Technological Needs Project Proposal). Exhibit A (Technological Needs Project
Proposal) shall be amended to incorporate the revised project schedule appendices.

6.11 Notwithstanding any other provision of this Paragraph 6.0, County Project
Director and Contractor's Project Director may execute an amendment to this
Agreement in the form of a Change Notice, to alter the Project Scope as described in
the Exhibit 3 (Technological Needs Project Proposal Description) of Exhibit A
(Technological Needs Project Proposal). Exhibit A (Technological Needs Project
Proposal) shall be amended to incorporate the revised project proposal description
exhibit.

6.12 Notwithstanding any other provision of this Paragraph 6.0, County Project
Director and Contractor's Project Director may execute an amendment to this
Agreement in the form of a Change Notice, to alter the Project Approach as described in
Exhibit 3 (Technological Needs Project Proposal Description) of Exhibit A
(Technological Needs Project Proposal). Exhibit A (Technological Needs Project
Proposal) shall be amended to incorporate the revised project proposal description
exhibit.

6.13 Notwithstanding any other provision of this Paragraph 6.0, changes to the
Technological Needs Project Proposal shall only be made upon mutual agreement, in
writing, by County’s Project Director and Contractor's Project Director, provided that
County’s Project Director and Contractor's Project Director's agreement to alter the
Technological Needs Project Proposal shall not prejudice either party’s right to claim
that such alterations constitute an Amendment to this Agreement that shall be

governed by the terms of Paragraph 6.4 above.
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6.14 Any “Change Notice” proposed or executed by mutual agreement of the
parties shall be substantially in the form attached hereto as Exhibit D (Form of Change
Notice).

7.0 COMPENSATION:

7.1 In consideration of the performance by Contractor in a manner satisfactory

to County of the work described in Exhibit A (Technological Needs Project Proposal),
Contractor shall be paid in accordance with Exhibit 4 (Budget Summary) to Exhibit A
(Technological Needs Project Proposal).

7.2  The TCA may be greater than the sum of the projects set forth in Exhibit A
(Technological Needs Project Proposal).

7.3 The TCA for all work furnished hereunder shall not exceed the sum of
DOLLARS ($

7.4  In no event shall County pay Contractor more than

DOLLARS ($ ). Payment to Contractor shall be only upon written

approval of the invoice by County’s Project Manager or his/her designated
representative.

7.5 Notwithstanding any other provision of this Agreement, in no event shall
County pay Contractor more than this TCA for Contractor’'s performance hereunder
during the term of this Agreement. Furthermore, Contractor shall inform County when
up to seventy-five percent (75%) of the TCA has been incurred. Contractor shall send
such notice to those persons and addresses which are set forth in Paragraph 65.0
(NOTICES).

7.6 No Payment for Services Provided Following Expiration/Termination of

Agreement: Contractor shall not have a claim against County for payment of any money
or reimbursement, of any kind whatsoever, for any service provided by Contractor after
the expiration or other termination of this Agreement. Should Contractor receive any
such payment, it shall immediately notify County and shall immediately repay all such
funds to County. Payment by County for services rendered after expiration/termination
of this Agreement shall not constitute a waiver of County’s right to recover such

payment from Contractor. This provision shall survive the expiration or other

23



MHSA Technological Needs Project
TNFA Orientation

termination of this Agreement.

7.7 Budget Reductions: In the event that the County’s Board of Supervisors

adopts, in any fiscal year, a County Budget which provides for reductions in County
contracts, the County reserves the right to reduce its payment obligation under this
Agreement to implement such Board reductions for that fiscal year and any subsequent
fiscal year during the term of this Agreement (including any extensions), and the work to
be provided by the Contractor under this Agreement shall also be reduced
correspondingly. The County’'s notice to the Contractor regarding said reduction in
payment obligation shall be provided within thirty (30) calendar days of the Board’s
approval of such action. Except as set forth in the preceding sentence, the Contractor
shall continue to provide all of the work set forth in this Agreement.
8.0 BILLING: To request payment, Contractor shall present to County’s Project
Manager, monthly/quarterly in arrears, invoices for the work completed for the invoice
period, as set forth in Exhibit C (Invoice) of this Agreement.
Contractor shall submit invoices to:

County of Los Angeles

Department of Mental Health

Chief Information Office Bureau

695 South Vermont Avenue, 7" Floor

Los Angeles, CA 90005

Attn: Gordon Bunch, M.A., County’s Project Manager

8.1  Approval of Invoices: All invoices submitted by Contractor for payment

must have the written approval of County's Project Director prior to any payment
thereof. In no event shall County be liable or responsible for any payment prior to such
written approval. Approval for payment will not be unreasonably withheld, and in no
instance will such approval take more than thirty (30) days from receipt of properly
prepared invoices by County.

8.2 Discrepancies: In the event discrepancies are found during the invoice

review, County’s Project Manager will notify Contractor of such discrepancies and submit

a list of disputed charges as soon as practicable, but no later than forty-five (45) days
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from the date of receipt of such invoice by County. Contractor shall review the disputed
charges and send a written explanation detailing the basis for the charges as soon as
practicable, but no later than forty-five (45) days of receipt of County’s notice of
discrepancies and disputed charges. “Discrepancies”, as used in this Paragraph 8.2,
shall mean the details on the invoice or the receiving report which do not conform to the
requirements of this Agreement.

9.0 START-UP FUNDS:

9.1 For each approved Technological Needs Project included in this

Agreement, Contractor may receive start-up funds, not to exceed twenty (20%) percent
of total project cost. Start-up funds must be requested by Contractor as specified in
Exhibit 4 (Budget Summary) to Exhibit A (Technological Needs Project Proposal) for
each Technological Needs Project for which start-up funds are needed. Contractor
shall complete and submit Exhibit E (Start-Up Funds Request) to request such funds.

9.2  For each approved Technological Needs Project for which start-up funds
are provided, Contractor shall provide monthly/quarterly invoices for expenses incurred.
Upon written approval of the invoice by County’s Project Director or his/her designated
representative, approved expenses incurred will be debited until such funds are fully
expended.

9.3  Upon full expenditure of project specific start-up funds, future payments to
Contractor will be paid in arrears in accordance with Exhibit 4 (Budget Summary) to
Exhibit A (Technological Needs Project Proposal). Payment to Contractor shall be only
upon written approval of the invoice by County’s Project Director or his/her designated
representative.

9.4 Invoices for start-up expenses for any new Technological Needs Projects
not included in the original Agreement shall be reimbursed in accordance with

Paragraphs 9.2, and 9.3 of this Agreement.

10.0 INDEMNIFICATION AND INSURANCE:

10.1 Indemnification: Contractor shall indemnify, defend and hold harmless the

County, its Special Districts, elected and appointed officers, employees, and agents
from and against any and all liability, including but not limited to demands, claims,
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actions, fees, costs, and expenses (including attorney and expert witness fees), arising
from or connected with the Contractor's acts and/or omissions arising from and/or

relating to this Agreement.

10.2 General Provisions for all Insurance Coverage: Without limiting

Contractor's indemnification of County, and in the performance of this Agreement and
until all of its obligations pursuant to this Agreement have been met, Contractor shall
provide and maintain at its own expense insurance coverage satisfying the
requirements specified in Paragraphs 10.2 and 10.3 of this Agreement. These
minimum insurance coverage terms, types and limits (the “Required Insurance”) also
are in addition to and separate from any other contractual obligation imposed upon
Contractor pursuant to this Agreement. The County in no way warrants that the
Required Insurance is sufficient to protect the Contractor for liabilities which may arise

from or relate to this Agreement.

10.2.1 Evidence of Coverage and Notice to County

(i) Certificate(s) of insurance coverage (Certificate) satisfactory
to County, and a copy of an Additional Insured endorsement confirming County and its
Agents (defined below) has been given Insured status under the Contractor's General
Liability policy, shall be delivered to County at the address shown below and provided
prior to commencing services under this Agreement.

(i) Renewal Certificates shall be provided to County not less
than 10 days prior to Contractor’s policy expiration dates. The County reserves the right
to obtain complete, certified copies of any required Contractor and/or Subcontractor
insurance policies at any time.

(i) Certificates shall identify all Required Insurance coverage
types and limits specified herein, reference this Agreement by name or number, and be
signed by an authorized representative of the insurer(s). The Insured party named on
the Certificate shall match the name of the Contractor identified as the contracting party
in this Agreement. Certificates shall provide the full name of each insurer providing
coverage, its NAIC (National Association of Insurance Commissioners) identification

number, its financial rating, the amounts of any policy deductibles or self-insured
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retentions exceeding fifty thousand ($50,000.00) dollars, and list any County required
endorsement forms.

(iv) Neither the County’'s failure to obtain, nor the County’s
receipt of, or failure to object to a non-complying insurance certificate or endorsement,
or any other insurance documentation or information provided by the Contractor, its
insurance broker(s) and/or insurer(s), shall be construed as a waiver of any of the
Required Insurance provisions.

Certificates and copies of any required endorsements shall be sent
to:

Los Angeles County - Department of Mental Health
Contracts Development and Administration Division
550 S. Vermont Ave., 5" Floor

Los Angeles, CA 90020

Contractor also shall promptly report to County any injury or property damage
accident or incident, including any injury to a Contractor employee occurring on County
property, and any loss, disappearance, destruction, misuse, or theft of County property,
monies or securities entrusted to Contractor. Contractor also shall promptly notify
County of any third party claim or suit filed against Contractor or any of its Sub-
Contractors which arises from or relates to this Agreement, and could result in the filing
of a claim or lawsuit against Contractor and/or County.

10.2.2 Additional Insured Status and Scope of Coverage

The County of Los Angeles, it's Special Districts, Elected Officials,
Officers, Agents, Employees and Volunteers (collectively County and its Agents) shall
be provided additional insured status under Contractor's General Liability policy with
respect to liability arising out of Contractor's ongoing and completed operations
performed on behalf of the County. County and its Agents additional insured status
shall apply with respect to liability and defense of suits arising out of the Contractor’s
acts or omissions, whether such liability is attributable to the Contractor or to the
County. The full policy limits and scope of protection also shall apply to the County and

its Agents as an additional insured, even if they exceed the County’s minimum Required
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Insurance specifications herein. Use of an automatic additional insured endorsement
form is acceptable providing it satisfies the Required Insurance provisions herein.

10.2.3 Cancellation of Insurance

Except in the case of cancellation for non-payment of premium,
Contractor’s insurance policies shall provide, and Certificates shall specify, that County
shall receive not less than thirty (30) days advance written notice by mail of any
cancellation of the Required Insurance. Ten (10) days prior notice may be given to
County in event of cancellation for non-payment of premium.

10.2.4 Failure to Maintain Insurance

Contractor’s failure to maintain or to provide acceptable evidence
that it maintains the Required Insurance shall constitute a material breach of the
Agreement, upon which County immediately may withhold payments due to Contractor,
and/or suspend or terminate this Agreement. County, at its sole discretion, may obtain
damages from Contractor resulting from said breach.

10.2.5 Insurer Financial Ratings

Coverage shall be placed with insurers acceptable to the County
with A.M. Best ratings of not less than A:VII unless otherwise approved by County.

10.2.6 Contractor’s Insurance Shall Be Primary

Contractor’s insurance policies, with respect to any claims related to this
Agreement, shall be primary with respect to all other sources of coverage available to
Contractor. Any County maintained insurance or self-insurance coverage shall be in
excess of and not contribute to any Contractor coverage.

10.2.7 Waivers of Subrogation

To the fullest extent permitted by law, the Contractor hereby
waives its rights and its insurer(s)’ rights of recovery against County under all the
Required Insurance for any loss arising from or relating to this Agreement. The
Contractor shall require its insurers to execute any waiver of subrogation endorsements
which may be necessary to affect such waiver.

10.2.8 Subcontractor Insurance Coverage Requirements

Contractor shall include all Subcontractors as insureds under

Contractor's own policies, or shall provide County with each Subcontractor’'s separate
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evidence of insurance coverage. Contractor shall be responsible for verifying each
Subcontractor complies with the Required Insurance provisions herein, and shall require
that each Subcontractor name the County and Contractor as additional insureds on the
Subcontractor’'s General Liability policy. Contractor shall obtain County’s prior review
and approval of any Subcontractor request for modification of the Required Insurance.
10.2.9 Deductibles and Self-Insured Retentions (SIRS)
Contractor’'s policies shall not obligate the County to pay any

portion of any Contractor deductible or SIR. The County retains the right to require
Contractor to reduce or eliminate policy deductibles and SIRs as respects the County,
or to provide a bond guaranteeing Contractor's payment of all deductibles and SIRs,
including all related claims investigation, administration and defense expenses. Such
bond shall be executed by a corporate surety licensed to transact business in the State
of California.

10.2.10 Claims Made Coverage

If any part of the Required Insurance is written on a claims made

basis, any policy retroactive date shall precede the effective date of this Agreement.
Contractor understands and agrees it shall maintain such coverage for a period of not
less than three (3) years following Agreement expiration, termination or cancellation.

10.2.11 Application of Excess Liability Coverage

Contractors may use a combination of primary, and excess
insurance policies which provide coverage as broad as (“follow form” over) the
underlying primary policies, to satisfy the Required Insurance provisions.

10.2.12 Separation of Insureds

All liability policies shall provide cross-liability coverage as would
be afforded by the standard 1ISO (Insurance Services Office, Inc.) separation of insureds
provision with no insured versus insured exclusions or limitations.

10.2.13 Alternative Risk Financing Programs

The County reserves the right to review, and then approve,
Contractor use of self-insurance, risk retention groups, risk purchasing groups, pooling

arrangements and captive insurance to satisfy the Required Insurance provisions. The
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County and its Agents shall be designated as an Additional Covered Party under any
approved program.

10.2.14 County Review and Approval of Insurance Requirements

The County reserves the right to review and adjust the Required
Insurance provisions, conditioned upon County’s determination of changes in risk

exposures.

10.3 Insurance Coverage

10.3.1 Commercial General Liability insurance (providing scope of

coverage equivalent to ISO policy form CG 00 01), naming County and its Agents as an

additional insured, with limits of not less than:

General Aggregate: $2 million
Products/Completed Operations Aggregate: $1 million
Personal and Advertising Injury: $1 million
Each Occurrence: $1 million

10.3.2 Automobile Liability insurance (providing scope of coverage

equivalent to 1ISO policy form CA 00 01) with limits of not less than $1 million for bodily
injury and property damage, in combined or equivalent split limits, for each single
accident. Insurance shall cover liability arising out of Contractor’s use of autos pursuant
to this Agreement, including owned, leased, hired, and/or non-owned autos, as each
may be applicable.

10.3.3 Workers Compensation and Employers’ Liability insurance or

gualified self-insurance satisfying statutory requirements, which includes Employers’
Liability coverage with limits of not less than $1 million per accident. If Contractor will
provide leased employees, or, is an employee leasing or temporary staffing firm or a
professional employer organization (PEO), coverage also shall include an Alternate
Employer Endorsement (providing scope of coverage equivalent to ISO policy form WC
00 03 01 A) naming the County as the Alternate Employer, and the endorsement form

shall be modified to provide that County will receive not less than thirty (30) days
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advance written notice of cancellation of this coverage provision. If applicable to
Contractor’'s operations, coverage also shall be arranged to satisfy the requirements of
any federal workers or workmen’s compensation law or any federal occupational
disease law.

10.3.4 Unique Insurance Coverage

() Sexual Misconduct Liability

Insurance covering actual or alleged claims for sexual
misconduct and/or molestation with limits of not less than $2 million per claim and $2
million aggregate, and claims for negligent employment, investigation, supervision,
training or retention of, or failure to report to proper authorities, a person(s) who
committed any act of abuse, molestation, harassment, mistreatment or maltreatment of
a sexual nature.

(i) Professional Liability/Errors and Omissions

Insurance covering Contractor’s liability arising from or
related to this Contract, with limits of not less than $1 million per claim and $3 million
aggregate. Further, Contractor understands and agrees it shall maintain such coverage
for a period of not less than three (3) years following this Agreement’s expiration,
termination or cancellation.

(i) Property Coverage

Contractors given exclusive use of County owned or leased
property shall carry property coverage at least as broad as that provided by the ISO
special causes of loss (ISO policy form CP 10 30) form. The County and its Agents
shall be named as an Additional Insured and Loss Payee on Contractor’s insurance as
its interests may appear. Automobiles and mobile equipment shall be insured for their
actual cash value. Real property and all other personal property shall be insured for
their full replacement value.

11.0 SUBCONTRACTING:
11.1 No performance of this Agreement, or any portion thereof, shall be

subcontracted by Contractor without the prior written consent of County as provided in
this Paragraph 11.0. Any attempt by Contractor to subcontract any performance,

obligation, or responsibility under this Agreement, without the prior written consent of
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County, shall be null and void and shall constitute a material breach of this Agreement.

Notwithstanding any other provision of this Agreement, in the event of any such breach

by Contractor, this Agreement may be terminated forthwith by County. Notwithstanding

any other provision of this Agreement, the parties do not in any way intend that any

person or entity shall acquire any rights as a third party beneficiary of this Agreement.

11.2 If Contractor desires to subcontract any portion of its performance,

obligations, or responsibilities under this Agreement, Contractor shall make a written

request to County for written approval to enter into the particular subcontract.

Contractor’s request to County shall include:

11.21

11.2.2

11.2.3

11.2.4

11.25

11.2.6

The reasons for the particular subcontract.

A detailed description of the work to be provided by the
subcontract.

Identification of the proposed subcontractor and an explanation of
why and how the proposed subcontractor was selected, including
the degree of competition involved.

A description of the proposed subcontract amount and manner of
compensation, together with Contractor’'s cost or price analysis
thereof.

A copy of the proposed subcontract which shall contain the
following provision:

“This contract is a subcontract under the terms of the prime
contract with the County of Los Angeles and shall be subject to all

of the provisions of such prime contract.”

A copy of the proposed subcontract, if in excess of $10,000 and
utilizes State funds, shall also contain the following provision:

"The contracting parties shall be subject to the examination and
audit of the State Auditor, pursuant to the California Government
Code, Section 8546.7.for a period of seven (7) years from the end
of the Fiscal Year in which such services were provided or until final

resolution of any audits, whichever occurs later."
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Further, the Contractor will also be subject to the examination and audit of the
State Auditor, pursuant to the Government Code, Section 8546.7, for a period of seven
(7) years from the end of the Fiscal Year in which such services were provided or until
final resolution of any audits, which ever occurs later.

11.2.7 Any other information and/or certifications requested by County.

11.3 County shall review Contractor's request to subcontract and shall
determine, in its sole discretion, whether or not to consent to such request on a case-by-
case basis.

11.4 Contractor shall indemnify and hold harmless County, its officers,
employees, and agents, from and against any and all liability, damages, costs, and
expenses, including, but not limited to, defense costs and legal fees, arising from or
related to Contractor’'s use of any subcontractor, including any officers, employees, or
agents of any subcontractor, in the same manner as required for Contractor, its officers,
employees, and agents, under this Agreement.

11.5 Notwithstanding any County consent to any subcontracting, Contractor shall
remain fully liable and responsible for any and all performance required of it under this
Agreement, and no subcontract shall bind or purport to bind County. Further, County
approval of any subcontract shall not be construed to limit in any way Contractor’s
performance, obligations, or responsibilities, to County, nor shall such approval limit in
any way any of County’s rights or remedies contained in this Agreement. Additionally,
County approval of any subcontract shall not be construed in any way to constitute the
determination of the allowability or appropriateness of any cost or payment under this
Agreement.

11.6 In the event that County consents to any subcontracting, such consent shall
be subject to County’s right to terminate, in whole or in part, any subcontract at any time
upon written notice to Contractor when such action is deemed by County to be in its best
interest. County shall not be liable or responsible in any way to Contractor, to any
subcontractor, or to any officers, employees, or agents of Contractor or any
subcontractor, for any liability, damages, costs, or expenses arising from or related to

County’s exercise of such right.
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11.7 In the event that County consents to any subcontracting, each and all of the
provisions of this Agreement and any amendment thereto shall extend to, be binding
upon, and inure to the benefit of, the successors or administrators of the respective
parties.

11.8 In the event that County consents to any subcontracting, such consent shall
apply to each particular subcontract only and shall not be, or be construed to be, a waiver
of this Paragraph 11.0 or a blanket consent to any further subcontracting.

11.9 Inthe event that County consents to any subcontracting, Contractor shall be
solely liable and responsible for any and all payments and/or other compensation to all
subcontractors and their officers, employees, and agents. County shall have no liability or
responsibility whatsoever for any payment and/or other compensation for any
subcontractors or their officers, employees, and agents.

11.10 Contractor shall deliver to County’s Project Director a fully executed copy of
each subcontract entered into by Contractor pursuant to this Paragraph 11.0, on or
immediately after the effective date of this Agreement but in no event later than the date
any work is performed under the subcontract.

11.11 In the event that County consents to any subcontracting, Contractor shall
obtain and maintain on file an executed Subcontractor Employee Acknowledgement and
Confidentiality Agreement (Exhibit G), for each subcontractor's employees performing
work under the subcontract. Such Acknowledgements shall be obtained and maintained
on file and made available upon request on or immediately after the commencement date
of the particular subcontract but in no event later than the date such employee first
performs any work under the subcontract.

11.12 County shall have no liability or responsibility whatsoever for any payment
or other compensation for any subcontractor or its officers, employees, and agents.

11.13 County’s Project Director is hereby authorized to act for and on behalf of
County pursuant to this Paragraph 11.0, including, but not limited to, consenting to any
subcontracting or the replacement thereof.

120 RECORDS AND AUDITS:

12.1 Contractor shall prepare and maintain, on a current basis, accurate and

complete financial records of its activities and operations relating to this Agreement in
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accordance with generally accepted accounting principles. Contractor shall also
maintain accurate and complete employment and other records relating to its
performance of this Agreement. Contractor agrees that County, or its authorized
representatives, shall have access to and the right to examine, audit, excerpt, copy or
transcribe any pertinent transaction, activity or records relating to this Agreement
provided such access rights do not constitute an unlawful invasion of the privacy rights
of any Contractor employee and would not in the reasonable opinion of Contractor
subject Contractor to legal liability. All such material, including, but not limited to, all
financial records, time cards and other employment records and proprietary data and
information, shall be kept and maintained by Contractor and shall be made available to
County during the term of this Agreement and for a period of five (5) years thereatfter,
unless County’s written permission is given to dispose of any such material prior to such
time. All such material shall be maintained by Contractor at a location in Los Angeles
County, provided that if any such material is located outside Los Angeles County, then,
at County’s option, Contractor shall pay County for travel, per diem and other costs
incurred by County to examine, audit, excerpt, copy or transcribe such material at such
other location.

12.2 In the event that an audit is conducted of Contractor specifically regarding
this Agreement by any Federal or State auditor, or by any auditor or accountant
employed by Contractor or otherwise specifically regarding this Agreement, then
Contractor shall file a copy of such audit report with County’s Auditor-Controller and
County’s Project Director within thirty (30) days of Contractor’'s receipt thereof, unless
otherwise provided by applicable Federal or State law or under this Agreement. County
shall make a reasonable effort to maintain the confidentiality of such audit report(s).

12.3 Annual Cost Report: For each Fiscal Year that this Agreement is in

effect, Contractor will report, in the Contractor's Legal Entity annual cost report, the
eligible project expenditures for the fiscal year period ended June 30. Detailed
instructions will be provided at the annual cost report training that is conducted in June
of each fiscal year. The annual cost report will be due on September 15 following the
end of each fiscal year or within seventy-five (75) days following the expiration or

termination date of the Legal Entity Agreement. Eligible work expenditures reported in
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the legal entity annual cost report should have prior written Program Authorization by
the designated County’s Project Manager.

12.4 Failure on the part of Contractor to comply with any of the terms of this
Paragraph 12.0 shall constitute a material breach of this Agreement upon which County
may terminate or suspend this Agreement.

13.0 INDEPENDENT STATUS OF CONTRACTOR:

13.1 This Agreement is by and between County and Contractor and is not

intended, and shall not be construed, to create the relationship of agent, servant,
employee, partnership, joint venture, or association, as between County and Contractor.
The employees and agents of one party shall not be, or be construed to be, the
employees or agents of the other party for any purpose whatsoever.

13.2 Contractor shall be solely liable and responsible for providing to, or on
behalf of, all persons performing work pursuant to this Agreement all compensation and
benefits. County shall have no liability or responsibility for the payment of any salaries,
wages, unemployment benefits, disability benefits, Federal, State, or local taxes, or
other compensation, benefits, or taxes for any personnel provided by or on behalf of
Contractor.

13.3 Contractor understands and agrees that all persons performing work
pursuant to this Agreement are, for purposes of workers' compensation liability, the sole
employees of Contractor and not employees of County. Contractor shall be solely liable
and responsible for furnishing any and all workers' compensation benefits to any person
as a result of any injuries arising from or connected with any work performed by or on
behalf of Contractor pursuant to this Agreement.

13.4 Contractor shall obtain and maintain on file an executed Contractor
Employee Acknowledgment and Confidentiality Agreement (Exhibit F), for each of its
employees performing work under this Agreement. Such Acknowledgments shall be
executed by each such employee on or immediately after the commencement date of
this Agreement but in no event later than the date such employee first performs work
under this Agreement.

14.0 GOVERNING LAW, JURISDICTION AND VENUE: This Agreement shall be
governed by, and construed in accordance with, the laws of the State of California.
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Contractor agrees and consents to the exclusive jurisdiction of the courts of the State of
California for all purposes regarding this Agreement and further agrees and consents
that venue of any action brought hereunder shall be exclusively in the County of Los
Angeles, California. Further, this Agreement shall be governed by, and construed in
accordance with, all laws, regulations, and contractual obligations of County under its
agreement with the State.
15.0 COMPLIANCE WITH APPLICABLE LAW:

15.1 Contractor shall comply with all Federal, including, but not limited to, Title

XIX of the Social Security Act, State, and local laws, ordinances, rules, regulations,
manuals, guidelines, Americans with Disabilities Act (ADA) standards, and furthermore
with all applicable Certification Commission for Healthcare Information Technology
(CCHIT) and MHSA Capital Facilities and Technological Needs Guidelines and
directives applicable to its performance hereunder. Further, all provisions required
thereby to be included in this Agreement are hereby incorporated herein by reference.

15.2 Contractor shall indemnify and hold harmless County from and against
any and all liability, damages, costs or expenses, including, but not limited to, defense
costs and attorneys' fees, arising from or related to any violation on the part of
Contractor, its officers, employees, or agents, of any such Federal, State or local laws,
ordinances, rules, regulations, manuals, guidelines, ADA standards, or directives.

15.3 Contractor shall maintain in effect an active compliance program in
accordance with the recommendations set forth by the Department of Health and
Human Services, Office of the Inspector General.

15.4 Duty to Notify: Contractor agrees to notify County of any and all legal

complaints, citations, enforcement proceedings, administrative proceedings, judgments
or litigation, known to Contractor, whether civil or criminal initiated against Contractor,
its officers, employees, or agents which are likely to have a material effect on the
organization’s stewardship, financial position and/or ability to perform and deliver work
under this Agreement.

16.0 THIRD PARTY BENEFICIARIES: Notwithstanding any other provision of this

Agreement, the parties do not in any way intend that any person or entity shall acquire

any rights as a third party beneficiary of this Agreement.
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17.0 TERMINATION FOR INSOLVENCY:

17.1 County may terminate this Agreement immediately in the event of the

occurrence of any of the following:

17.1.1 Insolvency of Contractor. Contractor shall be deemed to be
insolvent if it has ceased to pay its debts for at least 60 days in the ordinary course of
business or cannot pay its debts as they become due, whether or not a petition has
been filed under the Federal Bankruptcy Code and whether or not Contractor is
insolvent within the meaning of the Federal Bankruptcy Code.

17.1.2 The filing of a wvoluntary or involuntary petition regarding
Contractor under the Federal Bankruptcy Code.

17.1.3 The appointment of a Receiver or Trustee for Contractor.

17.1.4 The execution by Contractor of a general assignment for the
benefit of creditors.

17.2 The rights and remedies of County provided in this Paragraph 17.0 shall
not be exclusive and are in addition to any other rights and remedies provided by law or
under this Agreement.

18.0 TERMINATION FOR DEFAULT:

18.1 County may, by written notice of default to Contractor, terminate this

Agreement immediately in any one of the following circumstances:

18.1.1 If, as determined in the sole judgment of County, Contractor fails
to perform or complete any work within the times specified in this Agreement or any
extension thereof as County may authorize in writing; or

18.1.2 If, as determined in the sole judgment of County, Contractor fails
to perform and/or comply with any of the other provisions of this Agreement, or so fails
to make progress as to endanger performance of this Agreement in accordance with its
terms, and in either of these two circumstances, does not cure such failure within a
period of five days (or such longer period as County may authorize in writing) after
receipt of notice from County specifying such failure.

18.2 In the event that County terminates this Agreement as provided in
Paragraph 18.1, County may procure, upon such terms and in such manner as County

may deem appropriate, goods, services and other work, similar to those so terminated,

38



MHSA Technological Needs Project
TNFA Orientation

and Contractor shall be liable to County for any reasonable excess costs incurred by
County, as determined by County, for such similar goods, services, and other work.

18.3 The rights and remedies of County provided in this Paragraph 18.0 shall
not be exclusive and are in addition to any other rights and remedies provided by law or
under this Agreement.

19.0 TERMINATION FOR IMPROPER CONSIDERATION: County may, by written

notice to Contractor, immediately terminate the right of Contractor to proceed under this

Agreement if it is found that consideration, in any form, was offered or given by
Contractor, either directly or through an intermediary, to any County officer, employee or
agent with the intent of securing the Agreement or securing favorable treatment with
respect to the award, amendment or extension of the Agreement or the making of any
determination with respect to Contractor’'s performance pursuant to the Agreement. In
the event of such termination, County shall be entitled to pursue the same remedies
against Contractor as it could pursue in the event of default by Contractor.

Contractor shall immediately report any attempt by a County officer or employee to
solicit such improper consideration. The report shall be made either to the County
manager charged with the supervision of the employee or to the County Auditor-
Controller's Employee Fraud Hotline at (800) 544-6861.

Among other items, such improper consideration may take the form of cash,
discounts, and service, the provision of travel or entertainment, or tangible gifts.

20.0 TERMINATION FOR CONVENIENCE: The performance of work under this

Agreement may be terminated in whole or in part from time to time when such action is

deemed by County to be in its best interest. Termination of work hereunder shall be
effected by delivery to Contractor of a thirty (30) day advance Notice of Termination
specifying the date upon which such termination becomes effective.

After receipt of a Notice of Termination and except as otherwise directed by
County, Contractor shall stop work under this Agreement on this date specified in such
Notice of Termination.

21.0 PURCHASES:

21.1 Purchase Practices: Contractor shall fully comply with all Federal, State

and County laws, ordinances, rules, regulations, manuals, guidelines, and directives, in
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acquiring all furniture, fixtures, equipment, materials, and supplies. Such items shall be
acquired at the lowest possible price or cost if funding is provided for such purposes
hereunder.

21.2 Proprietary Interest of County: In accordance with all applicable Federal,

State and County laws, ordinances, rules, regulations, manuals, guidelines and
directives, County shall retain all proprietary interest, except the use during the term of
this Agreement, in all furniture, fixtures, equipment, materials, and supplies, purchased
or obtained by Contractor using any County funds. Upon the termination for cause of
this Agreement, the discontinuance of the business of Contractor, the failure of
Contractor to comply with any of the provisions of this Agreement, the bankruptcy of
Contractor or its giving an assignment for the benefit of creditors, or the failure of
Contractor to satisfy any judgment against it within 30 calendar days of filing, County
shall have the right to take immediate possession of all such furniture, removable
fixtures, equipment, materials, and supplies, without any claim for reimbursement
whatsoever on the part of Contractor. Contractor, in conjunction with County, shall
attach identifying labels on all such property indicating the proprietary interest of
County.

21.3 Inventory Records, Controls and Reports: Contractor shall maintain

accurate and complete inventory records and controls for all furniture, fixtures,
equipment, materials, and supplies, purchased or obtained using any County funds.
Within 90 calendar days following the execution of this Agreement, Contractor shall
provide Director with an accurate and complete inventory report of all furniture, fixtures,
equipment, materials, and supplies, purchased or obtained using any County funds.
The inventory report shall be prepared by Contractor on a form or forms designated by
Director, certified and signed by an authorized officer of Contractor, and two (2) copies
thereof shall be delivered to County by September 30 of each Fiscal Year of any

change in the inventory that the Agreement is in affect. Within five (5) business days
after the expiration or termination of the Agreement, Contractor shall submit to County
two (2) copies of the same inventory report updated to the expiration or termination date

of the Agreement, certified and signed by an authorized officer of Contractor, based on
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a physical count of all items of furniture, fixtures, equipment, materials, and supplies, as
of such expiration or termination date.

21.4 Protection of Property in Contractor's Custody: Contractor shall maintain

vigilance and take all reasonable precautions, to protect all furniture, fixtures,
equipment, materials, and supplies, purchased or obtained using any County funds,
against any damage or loss by fire, burglary, theft, disappearance, vandalism or misuse.
In the event of any burglary, theft, disappearance, or vandalism of any item of furniture,
fixtures, equipment, materials, and supplies, Contractor shall immediately notify the
police and make a written report thereof, including a report of the results of any
investigation which may be made. In the event of any damage or loss of any item of
furniture, fixtures, equipment, materials, and supplies, from any cause, Contractor shall
immediately send Director a detailed, written report. Contractor shall contact DMH’s
Chief Information Office Bureau for instructions for disposition of any such property
which is worn out or unusable.

21.5 Disposition of Property in Contractor's Custody: Upon the termination of

this Agreement for cause, or at any other time that County may request, Contractor
shall: (1) provide access to and render all necessary assistance for physical removal by
County or its authorized representatives of any or all furniture, fixtures, equipment,
materials, and supplies, purchased or obtained using any County funds, in the same
condition as such property was received by Contractor, reasonable wear and tear
excepted, or (2) at Director's option, deliver any or all items of such property to a
location designated by Director. Any disposition, settlement or adjustment connected
with such property shall be in accordance with all applicable Federal, State and County
laws, ordinances, rules, regulations, manuals, guidelines and directives.

21.6 Contractor's Right to Property Upon Successful Completion of

Project:  Notwithstanding any other provision of this Paragraph 21.0
(Purchases), Subparagraph 21.2 (Proprietary Interest of County) and Subparagraph
21.5 (Disposition of Property in Contractor's Custody), upon County's determination,
said determination being in the sole discretion of County, that Contractor has
successfully completed an approved project for which all furniture, fixtures, equipment,

materials, and supplies were purchased, and a period of one year has passed following
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the successful completion of said approved project, Contractor shall have the right to all
such furniture, fixtures, equipment, materials, and supplies, purchased or obtained by
Contractor using any County funds as part of the said approved project under this
Agreement, and County shall have no proprietary interest therein, provided that
Contractor is not in default under any term of the Agreement.

22.0 SEVERABILITY: If any provision of this Agreement or the application thereof to

any person or circumstance is held invalid, the remainder of this Agreement and the
application of such provision to other persons or circumstances shall not be affected
thereby.

23.0 CAPTIONS AND PARAGRAPH HEADINGS: Captions and paragraph headings
used in this Agreement are for convenience only and are not a part of this Agreement

and shall not be used in construing this Agreement.
24.0 ALTERATION OF TERMS: No addition to, or alteration of, the terms of the body

of this Agreement, or the Exhibit(s) hereto, whether by written or oral understanding of

the parties, their officers, employees or agents, shall be valid and effective unless made
in the form of a written amendment to this Agreement which is formally approved and
executed by the parties in the same manner as this Agreement.

25.0 WAIVER: No waiver by County of any breach of any provision of this Agreement
shall constitute a waiver of any other breach of such provision. Failure of County to
enforce at any time, or from time to time, any provision of this Agreement shall not be
construed as a waiver thereof. The rights and remedies set forth in this Paragraph 25.0
shall not be exclusive and are in addition to any other rights and remedies provided by
law or under this Agreement.

26.0 AUTHORIZATION WARRANTY: Contractor represents and warrants that the

person executing this Agreement for Contractor is an authorized agent who has actual

authority to bind Contractor to each and every term, condition, and obligation of this
Agreement and that all requirements of Contractor have been fulfilled to provide such
actual authority.

27.0 COUNTY'S QUALITY ASSURANCE PLAN: The County or its agent will

evaluate Contractor's performance under this Agreement on not less than an annual

basis. Such evaluation will include assessing Contractor’'s compliance with all contract
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terms and performance standards. Contractor deficiencies which County determines
are severe or continuing and that may place performance of the Agreement in jeopardy
if not corrected will be reported to the Board of Supervisors. The report will include
improvement/corrective action measures taken by the County and Contractor. If
improvement does not occur consistent with the corrective action measures, County
may terminate this Agreement or impose other penalties as specified in this Agreement.
28.0 PERFORMANCE STANDARDS AND OUTCOME MEASURES:

28.1 The Contractor shall comply with all applicable Federal, State, and County

policies and procedures relating to performance standards and outcome measures.
This is applicable whenever specific Federal or State funding, which has policies or
procedures for performance standards and/or outcome measures, has been included as
part of the Contractor's contract and shall apply for all County policies, procedures, or
departmental bulletins approved by the Director or his designee for performance
standards and/or outcome measures. County will notify Contractor whenever County
policies or procedures are to apply to this contract provision at least, where feasible, 30
calendar days prior to implementation.

28.2 These Federal, State or County performance standards and/or outcome
measures will determine the effectiveness of the MHSA Technological Needs Projects
delivered by the Contractor in the following performance standards:

Performance Standards:

e Adherence to MHSA Technological Goals

e Adherence to DMH Baseline Electronic Data Interchange (EDI)
Requirements as they are defined and Readiness for the Integrated
Behavioral Health Information System (IBHIS)

e Project Delivery on Time and Within Budget

e Realization of Expected Project Benefits

29.0 DISPUTE RESOLUTION PROCEDURE:

29.1 Contractor and County agree to act promptly and diligently to mutually

resolve any disputes which may arise with respect to this Agreement. All such disputes
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shall be subject to the provisions of this Paragraph 29.0. Time is of the essence in the
resolution of disputes.

29.2 Contractor and County agree that, the existence and details of a dispute
notwithstanding, both parties shall continue without delay their performance hereunder,
except for any performance which County, in its sole discretion, determines should be
delayed as a result of such dispute.

29.3 If Contractor fails to continue without delay its performance hereunder
which County, in its sole discretion, determines should not be delayed as a result of
such dispute, then any additional costs which may be incurred by Contractor or County
as a result of Contractor's failure to continue to so perform shall be borne by Contractor,
and Contractor shall make no claim whatsoever against County for such costs.
Contractor shall promptly reimburse County for such County costs, as determined by
County, or County may deduct all such additional costs from any amounts due to
Contractor from County.

29.4 If County fails to continue without delay to perform its responsibilities
under this Agreement which County, in its sole discretion, determines should not be
delayed as a result of such dispute, then any additional costs incurred by Contractor or
County as a result of County's failure to continue to so perform shall be borne by
County, and County shall make no claim whatsoever against Contractor for such costs.
County shall promptly reimburse Contractor for all such additional Contractor costs
subject to the approval of such costs by County.

29.5 In the event of any dispute between the parties with respect to this
Agreement, Contractor and County shall submit the matter to their respective Project
Manager for the purpose of endeavoring to resolve such dispute.

29.6 In the event that the Project Managers are unable to resolve the dispute
within a reasonable time not to exceed ten (10) working days from the date of
submission of the dispute, the matter shall be immediately submitted to the parties’
respective Project Directors for further consideration and discussion to attempt to
resolve the dispute. These persons shall have ten (10) working days to attempt to
resolve the dispute.
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29.7 In the event that at these two (2) levels, there is not a resolution of the
dispute acceptable to both parties, then each party may assert its other rights and
remedies provided under this Agreement and/or its rights and remedies as provided by
law.

29.8 All disputes utilizing this dispute resolution procedure shall be documented
in writing by each party and shall state the specifics of each alleged dispute and all
actions taken. The parties shall act in good faith to resolve all disputes. At both levels,
the efforts to resolve a dispute shall be undertaken by conference between the parties’
respective representatives, either orally, by face-to-face or by telephone, or in writing by
exchange of correspondence.

29.9 Notwithstanding any other provision of this Agreement, County's right to
terminate this Agreement pursuant to Paragraph 17.0 (TERMINATION FOR
INSOLVENCY), Paragraph 18.0 (TERMINATION FOR DEFAULT), Paragraph 19.0
(TERMINATION FOR IMPROPER CONSIDERATION), Paragraph  20.0
(TERMINATION FOR CONVENIENCE), Paragraph 5.4 (IMMEDIATE TERMINATION
OF AGREEMENT), Paragraph 63.0 (TERMINATION FOR BREACH OF WARRANTY
TO MAINTAIN COMPLIANCE WITH COUNTY'S DEFAULTED PROPERTY TAX
REDUCTION PROGRAM) or any other termination provision hereunder, and County's
right to seek injunctive relief to enforce the provisions of Paragraph 33.0
(CONFIDENTIALITY), shall not be subject to this Dispute Resolution Procedure. The
preceding sentence is intended only as a clarification of County's rights, and shall not be
deemed to impair any claims that Contractor may have against County or Contractor's
rights to assert such claims after any such termination or such injunctive relief has been
obtained.

30.0 [INTENTIONALLY OMITTED]
31.0 DELEGATION AND ASSIGNMENT BY CONTRACTOR:

31.1 Contractor shall not assign its rights or delegate its duties under this

Agreement, or both, whether in whole or in part, without the prior written consent of
County, in its discretion, and any attempted assignment or delegation without such
consent shall be null and void. For purposes of this paragraph, County consent shall

require a written amendment to this Agreement, which is formally approved and
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executed by the parties. Any payments by County to any approved delegate or
assignee on any claim under this Agreement shall be deductible, at County’s sole
discretion, against the claims which Contractor may have against County.

31.2 Shareholders, partners, members, or other equity holders of Contractor
may transfer, sell, exchange, assign, or divest themselves of any interest they may have
therein. However, in the event any such sale, transfer, exchange, assignment, or
divestment is effected in such a way as to give majority control of Contractor to any
person(s), corporation, partnership, or entity other than the majority controlling interest
therein at the time of execution of this Agreement, such disposition is an assignment
requiring the prior written consent of County in accordance with applicable provisions of
this Agreement.

31.3 Any assumption, assignment, delegation, or takeover of any of the
Contractor’'s duties, responsibilities, obligations, or performance of same by any entity
other than the Contractor, whether through assignment, subcontract, delegation,
merger, buyout, or any other mechanism, with or without consideration for any reason
whatsoever without County’s express prior written approval, shall be a material breach
of this Agreement which may result in the termination of this Agreement. In the event of
such termination, County shall be entitled to pursue the same remedies against
Contractor as it could pursue in the event of default by Contractor.

32.0 LIMITATION OF COUNTY'S OBLIGATION DUE TO NON-APPROPRIATION
OF FUNDS:

Notwithstanding any other provision of this Agreement, County shall not be

obligated for Contractor’s performance hereunder or by any provision of this Agreement
during this or any of County’'s future fiscal years unless and until County’s Board of
Supervisors appropriates funds for this Agreement in County’s Budget for each such fiscal
year. Should County, during this or any subsequent fiscal year impose budgetary
restrictions which appropriate less than the amount provided for in this Agreement, County
shall reduce work under this Agreement consistent with such imposed budgetary
reductions. In the event funds are not appropriated for this Agreement, then this

Agreement shall terminate as of June 30 of the last fiscal year for which funds were
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appropriated. County shall notify Contractor of any such changes in allocation of funds at

the earliest possible date.

33.0 CONFIDENTIALITY: Contractor shall maintain the confidentiality of all records

and information, including, but not limited to, claims, County records, patient/client
records and information, and County information system records, in accordance with
WIC Sections 5328 through 5330, inclusive, and all other applicable County, State, and
Federal laws, ordinances, rules, regulations, manuals, guidelines, and directives,
relating to confidentiality. Contractor shall require all its officers, employees, and agents
providing work hereunder to acknowledge, in writing, understanding of, and agreement
to fully comply with, all such confidentiality provisions. Contractor shall indemnify and
hold harmless County, its officers, employees, and agents, from and against any and all
loss, damage, liability, and expense arising from any disclosure of such records and
information by Contractor, its officers, employees, or agents.

34.0 WARRANTY AGAINST CONTINGENT FEES: Contractor warrants that no

person or selling agency has been employed or retained to solicit or secure this

Agreement upon any agreement or understanding for any commission, percentage,
brokerage or contingent fee, excepting bona fide employees or bona fide established
commercial or selling agencies maintained by Contractor for the purpose of securing
business. For Contractor’s breach or violation of this warranty, County may, in its sole
discretion, deduct from this Agreement price or consideration, or otherwise recover, the
full amount of such commission, percentage, brokerage or contingent fee.

35.0 COUNTY AUDIT SETTLEMENTS: If, at any time during or after the term of this
Agreement representatives of County conduct an audit of Contractor regarding the work

performed under this Agreement, and if such audit finds that County’s dollar liability for
any such work is less than payments made by County to Contractor, then the
difference, together with County’s reasonable costs of audit, shall be either repaid by
Contractor to County by cash payment upon demand or, at the sole option of Director,
deducted from any amounts due to Contractor from County, whether under this
Agreement or otherwise. If such audit finds that County’s dollar liability for such work is
more than the payments made by County to Contractor, then the difference shall be

paid to Contractor by County, but in no event shall County’s payments to Contractor

a7



MHSA Technological Needs Project
TNFA Orientation

exceed the Total Compensation Amount identified in Paragraph 7.0
(COMPENSATION).

36.0 FAIR_LABOR STANDARDS: Contractor shall comply with all applicable
provisions of the Federal Fair Labor Standards Act, and shall indemnify, defend and

hold harmless County, its officers, employees and agents from any and all liability,
including, but not limited to, wages, overtime pay, liquidated damages, penalties, court
costs and attorneys’ fees arising under any wage and hour law, including, but not limited
to, the Federal Fair Labor Standards Act, for work performed by Contractor's employees
for which County may be found jointly or solely liable.

37.0 NONDISCRIMINATION AND AFFIRMATIVE ACTION AND COMPLIANCE
WITH CIVIL RIGHTS LAWS:

37.1 Contractor certifies and agrees that all persons employed by it, its

affiliates, subsidiaries or holding companies are and will be treated equally without
regard to or because of race, color, religion, ancestry, national origin, sex, age, or
physical or mental handicap, in compliance with all applicable Federal and State anti-
discrimination laws and regulations.

37.2 Contractor shall certify to, and comply with, the provisions of Exhibit H
(Contractor’'s EEO Certification).

37.3 Contractor shall take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to race,
color, religion, ancestry, national origin, sex, age, or physical or mental handicap, in
compliance with all applicable Federal and State anti-discrimination laws and
regulations. Such action shall include, but is not limited to: employment, upgrading,
demotion, transfer, recruitment or recruitment advertising, layoff or termination, rates of
pay or other forms of compensation, and selection for training, including, without
limitation, apprenticeship.

37.4 Contractor certifies and agrees that it will deal with its vendors without
regard to or because of race, color, religion, ancestry, national origin, sex, age, or
physical or mental disability, marital status, or political affiliation.

37.5 Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding

companies shall comply with all applicable Federal and State laws and regulations to
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the end that no person shall, on the grounds of race, color, religion, ancestry, national
origin, sex, age, or physical or mental disability, marital status, or political affiliation, be
excluded from participation in, be denied the benefits of, or be otherwise subjected to
discrimination under this Agreement, or under any project, program, or activity
supported by this Agreement.

37.6 Contractor shall allow County representatives access to Contractor’s
employment records during regular business hours to verify compliance with the
provisions of this Paragraph 37.0 when so requested by County.

37.7 If County finds that any of the provisions of this Paragraph 37.0 have been
violated, such violation shall, at the election of County, constitute a material breach of
this Agreement upon which County may immediately terminate this Agreement. While
County reserves the right to determine independently that the anti-discrimination
provisions of this Agreement have been violated, in addition, a determination by the
California Fair Employment Practices Commission or the Federal Equal Employment
Opportunity Commission that Contractor has violated State or Federal anti-
discrimination laws or regulations shall constitute a finding by County that Contractor
has violated the anti-discrimination provisions of this Agreement.

37.8 The parties agree that in the event Contractor violates the anti-
discrimination provisions of this Agreement, County shall, at its option, be entitled to the
sum of Five Hundred Dollars ($500) for each such violation pursuant to California Civil
Code Section 1671 as liquidated damages in lieu of terminating this Agreement.

37.9 Contractor hereby assures that it will comply with Subchapter VI of the
Civil Rights Act of 1964, 42 USC Sections 2000 (e) (1) through 2000 (e) (17), to the end
that no person shall, on the grounds of race, creed, color, sex, religion, ancestry, age,
condition of physical handicap, marital status, political affiliation, or national origin, be
excluded from participation in, be denied the benefits of, or be otherwise subjected to
discrimination under this Agreement or under any project, program, or activity supported
by this Agreement. Contractor shall comply with Exhibit H (Contractors’ EEO
Certification).

38.0 COMPLIANCE WITH JURY SERVICE PROGRAM:
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38.1 Jury Service Program: This Agreement is subject to the provisions of

County’s ordinance entitled Contractor Employee Jury Service (“Jury Service Program”)
as codified in Sections 2.203.010 through 2.203.090 of the Los Angeles County Code.
38.2 Written Employee Jury Service Policy:

38.2.1 Unless Contractor has demonstrated to County’'s satisfaction
either that Contractor is not a “Contractor” as defined under the Jury Service Program
(Section 2.203.020 of the County Code) or that Contractor qualifies for an exception to
the Jury Service Program (Section 2.203.070 of the County Code), Contractor shall
have and adhere to a written policy that provides that its Employees shall receive from
Contractor, on an annual basis, no less than five (5) days of regular pay for actual jury
service. The policy may provide that Employees deposit any fees received for such jury
service with Contractor or that Contractor deduct from the Employee’s regular pay the
fees received for jury service.

38.2.2 For purposes of this Section, “Contractor” means a person,
partnership, corporation or other entity which has an Agreement with County or a
subcontract with a County Contractor and has received or will receive an aggregate
sum of $50,000 or more in any 12-month period under one or more County Agreements
or subcontracts. “Employee” means any California resident who is a full-time employee
of Contractor. “Full-time” means 40 hours or more worked per week, or a lesser
number of hours if: (1) the lesser number is a recognized industry standard as
determined by County, or (2) Contractor has a long-standing practice that defines the
lesser number of hours as full-time. Full-time employees providing short-term,
temporary services of 90 days or less within a 12-month period are not considered
full-time for purposes of the Jury Service Program. If Contractor uses any subcontractor
to perform services for County under the Agreement, the subcontractor shall also be
subject to the provisions of this Section. The provisions of this Section shall be inserted
into any such subcontract Agreement and a copy of the Jury Service Program shall be
attached to the Agreement.

38.2.3 If Contractor is not required to comply with the Jury Service
Program when this Agreement commences, Contractor shall have a continuing

obligation to review the applicability of its “exception status” from the Jury Service
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Program, and Contractor shall immediately notify County if Contractor at any time either
comes within the Jury Service Program’s definition of “Contractor” or if Contractor no
longer qualifies for an exception to the Program. In either event, Contractor shall
immediately implement a written policy consistent with the Jury Service Program.
County may also require, at any time during this Agreement and at its sole discretion,
that Contractor demonstrate to County’s satisfaction that Contractor either continues to
remain outside of the Jury Service Program’s definition of “Contractor” and/or that
Contractor continues to qualify for an exception to the Program.

38.2.4 Contractor's violation of this Section of the Agreement may
constitute a material breach of the Agreement. In the event of such material breach,
County may, in its sole discretion, terminate the Agreement and/or bar Contractor from
the award of future County Agreements for a period of time consistent with the
seriousness of the breach.

39.0 EMPLOYMENT ELIGIBILITY VERIFICATION:
39.1 Contractor warrants that it fully complies with all Federal and State

statutes and regulations regarding the employment of aliens and others and that all its
employees performing work under this Agreement meet the citizenship or alien status
requirements set forth in Federal and State statutes and regulations. Contractor shall
obtain, from all employees performing work hereunder, all verification and other
documentation of employment eligibility status required by Federal statutes and
regulations as they currently exist and as they may be hereafter amended.

39.2 Contractor shall retain all such documentation for the period prescribed by
law. Contractor shall indemnify, defend and hold harmless County, its officers,
employees and agents from and against any and all claims, demands, damages,
liabilities, losses, costs and expenses, including, but not limited to, defense costs and
legal, accounting and other expert, consulting or professional fees, arising out of or in
connection with any employer sanctions and any other liability which may be assessed
against Contractor or County in connection with any alleged violation of any Federal or
State statutes or regulations pertaining to the eligibility for employment of any persons
performing work hereunder. Any legal defense pursuant to Contractor’s indemnification

obligations under this Paragraph 39.0 shall be conducted by Contractor and performed
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by counsel selected by Contractor and approved by County (which approval shall not be
unreasonably withheld) in writing. Notwithstanding the preceding sentence, County
shall have the right to participate in any such defense at its sole cost and expense,
except that in the event Contractor fails to provide County with a full and adequate
defense, as required by law or this Agreement, County shall be entitled to
reimbursement for all such costs and expenses.

40.0 NOTICE OF DELAYS: In the event Contractor determines at any time that

failure, delay or inadequacy of performance of any of County’s obligations hereunder
may prevent or tend to prevent Contractor from completing any of Contractor’s
obligations in a timely manner or may cause or tend to cause Contractor to incur
additional or unanticipated costs or expenses, Contractor shall promptly following such
determination (and without limiting Contractor’s obligation of prompt notification, in any
event within fifteen (15) days following such determination), notify County’s Project
Director in writing, which notice shall specify in reasonable detail: (1) any alleged
failure, delay or inadequacy of performance by County and (2) to the best knowledge of
Contractor after due inquiry and analysis, the estimated impact of such alleged failure,
delay or inadequacy on the performance of Contractor’s obligations, including, but not
limited to, any estimated delay and any estimated amount of additional or unanticipated
costs or expenses that may be incurred. In the event that Contractor fails to fulfill any of
its obligations in a timely manner as a direct result of a failure, delay or inadequacy of
performance of any of County’'s obligations after timely written notice to County by
Contractor of such failure, delay or inadequacy of performance, then the date for
Contractor's completion of such obligation may be appropriately extended, as
determined in the sole discretion of County’s Project Director. Contractor shall take all
reasonable actions to mitigate or reduce any delays. In the event Contractor fails to
notify County in writing of any alleged failure, delay or inadequacy of performance in a
timely manner as set forth in this Paragraph 40.0, Contractor shall not be entitled to rely
upon such alleged failure, delay or inadequacy of performance for any purpose
whatsoever, including, but not limited to, as a purported justification for either: (1)
claiming that Contractor is entitled to receive any additional payments from County

hereunder or (2) failing to fulfill any of Contractor’s obligations in a timely manner. This
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Paragraph 40.0 shall not be interpreted or construed as expanding in any manner or to
any extent the financial obligations of County under this Agreement.
41.0 CONELICT OF INTEREST:

41.1 No County employee whose position with County enables such employee

to influence the award or administration of this Agreement or any competing agreement,
and no spouse or economic dependent of such employee, shall be employed in any
capacity by Contractor or have any other direct or indirect financial interest in this
Agreement. No officer or employee of Contractor, who may financially benefit from the
performance of work hereunder, shall in any way participate in County’s approval, or
ongoing evaluation, of such work, or in any way attempt to unlawfully influence County’s
approval or ongoing evaluation of such work.

41.2 Contractor shall comply with all conflict of interest laws, ordinances and
regulations now in effect or hereafter to be enacted during the term of this Agreement.
Contractor warrants that it is not now aware of any facts, which do or could create a
conflict of interest. If Contractor hereafter becomes aware of any facts, which might
reasonably be expected to create a conflict of interest, it shall immediately make full
written disclosure of such facts to County. Full written disclosure shall include, but is
not limited to, identification of all persons implicated and a complete description of all
relevant circumstances.

42.0 CONTRACTOR'S OFFICES: Contractor's business offices are located at

Contractor shall notify in writing Department of Mental Health, Chief

Information Office Bureau, 695 South Vermont Avenue, 7" Floor, Los Angeles,
California 90005, of any change in its business address at least ten (10) days prior to
the effective date thereof. Notice should clearly indicate contract identifiers such as
contract title, contract number and County’s Project Manager’s name.

43.0 VALIDITY: If any provision of this Agreement or the application thereof to any
person or circumstances is held invalid, the remainder of this Agreement and
application of such provision to other persons or circumstances shall not be affected
thereby.

44.0 RESTRICTIONS ON LOBBYING: Contractor and each County lobbyist or
County lobbying firm as defined in Los Angeles County Code Section 2.160.010,
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retained by Contractor, shall fully comply with County Lobbyist Ordinance, Los Angeles
County Code Chapter 2.160. Failure on the part of Contractor or any County lobbyist or
County lobbying firm retained by Contractor to fully comply with County’s Lobbyist
Ordinance shall constitute a material breach of this Agreement upon which County may
immediately terminate or suspend this Agreement.

If any Federal funds are to be used to pay for a portion of Contractor's work
under this Agreement, Contractor shall also fully comply with all certification and
disclosure requirements prescribed by Section 319 of Public Law 101-121 (31 United
States Code Section 1352) and any implementing regulations, and shall ensure that
each of its subcontractors receiving funds provided under this Agreement also fully
comply with all such certification and disclosure requirements.

45.0 CONSIDERATION OF HIRING COUNTY EMPLOYEES TARGETED FOR
LAYOFF/OR RE-EMPLOYMENT LIST: Should Contractor require additional or

replacement personnel after the effective date of this Agreement to perform the services

set forth herein, Contractor shall give first consideration for such employment openings
to qualified, permanent County employees who are targeted for layoff or qualified,
former County employees who are on a re-employment list during the life of this
Agreement.

46.0 CONSIDERATION OF HIRING GAIN/GROW PROGRAM PARTICIPANTS:
Should Contractor require additional or replacement personnel after the Effective Date,

Contractor shall give consideration for any such employment openings to participants in
County’s Department of Public Social Services Greater Avenues for Independence
(GAIN) Program or General Relief Opportunity for Work (GROW) Program who meet
Contractor's minimum qualifications for the open position. For this purpose,
consideration shall mean that Contractor will interview qualified candidates. County will
refer GAIN/GROW participants by job category to Contractor.

In the event that both laid-off County employees and GAIN/GROW participants
are available for hiring, County employees shall be given first priority.
47.0 NONDISCRIMINATION IN SERVICES:

47.1 Contractor shall not discriminate in the provision of work hereunder

because of race, color, religion, national origin, ancestry, sex, age, physical or mental
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handicap, marital status, sexual orientation or political affiliation in accordance with all
applicable requirements of federal and state law. For the purpose of this Paragraph
47.0, discrimination in the provision of work may include, the following: denying any
person any service or benefit or the availability of the facility, providing any service or
benefit to any person which is not equivalent or is not provided in an equivalent manner
or at an equivalent time to that provided to others; subjecting any person to segregation
or separate treatment in any manner related to the receipt of any service; restricting any
person in any way in the enjoyment of any advantage or privilege enjoyed by others
receiving any service or benefit; and treating any person differently from others in
determining admission, enrollment quota, eligibility, membership, or any other
requirements or conditions which persons must meet in order to be provided any
service or benefit.

47.2 Contractor shall ensure that recipients of work under this Agreement are
provided such Work without regard to race, color, religion, national origin, ancestry, sex,
age, condition of physical or mental handicap, marital status, sexual orientation, or
political affiliation.

48.0 STAFF PERFORMANCE WHILE UNDER THE INFLUENCE: Contractor shall

use reasonable efforts to ensure that no employee will perform work hereunder while

under the influence of any alcoholic beverage, medication, narcotic or other substance,
whether prescribed or otherwise, which might impair such person’s physical or mental
performance.

49.0 CONTRACTOR'S WARRANTY OF ADHERENCE TO COUNTY'S CHILD
SUPPORT COMPLIANCE PROGRAM: Contractor acknowledges that County has
established a goal of ensuring that all individuals who benefit financially from County

through contract are in compliance with their court-ordered child, family, and spousal
support obligations in order to mitigate the economic burden otherwise imposed upon
County and its taxpayers.

As required by County’s Child Support Compliance Program (CSCP) (County Code
Chapter 2.200) and without limiting Contractor’'s duty under this Agreement to comply with
all applicable provisions of law, Contractor warrants that it is now in compliance and shall

during the term of this Agreement maintain in compliance with employment and wage
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reporting requirements as required by the Federal Social Security Act (42 USC Section
653a) and California Unemployment Insurance Code Section 1088.5, and shall implement
all lawfully served Wage and Earnings Withholdings Orders or Child Support Services
Department (CSSD) Notices of Wage and Earnings Assignment for Child, Family, or
Spousal Support, pursuant to Code of Civil Procedure Section 706.031 and Family Code
Section 5246(b).

50.0 TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE
WITH COUNTY'S CHILD SUPPORT COMPLIANCE PROGRAM: Failure of Contractor
to maintain compliance with the requirements set forth in Paragraph 49.0
(CONTRACTOR’S WARRANTY OF ADHERENCE TO COUNTY’S CHILD SUPPORT
COMPLIANCE PROGRAM) shall constitute default under this Agreement. Without
limiting the rights and remedies available to County under any other provision of this

Agreement, failure of Contractor to cure such default within ninety (90) calendar days of
written notice shall be grounds upon which County may terminate this Agreement
pursuant to Paragraph 18.0 (TERMINATION FOR DEFAULT) and pursue debarment of
Contractor, pursuant to County Code Chapter 2.202.

51.0 CONTRACTOR'S ACKNOWLEDGMENT OF COUNTY'S COMMITMENT TO
CHILD SUPPORT ENFORCEMENT: Contractor acknowledges that County places a
high priority on the enforcement of child support laws and the apprehension of child

support evaders. Contractor understands that it is County’s policy to encourage all
County contractors to voluntarily post County’s “L.A.’s Most Wanted: Delinquent
Parents” poster in a prominent position at Contractor's place of business. County’s
Child Support Services Department (“CSSD”) will supply Contractor with the poster to
be used.

52.0 NOTICE TO EMPLOYEES REGARDING THE FEDERAL EARNED INCOME

CREDIT: Contractor shall notify its employees, and shall require each subcontractor to

notify its employees, that they may be eligible for the Federal Earned Income Credit
under the Federal income tax laws. Such notice shall be provided in accordance with
the requirements set forth in Internal Revenue Service Notice 1015.

53.0 CONTRACTOR'S EXCLUSION FROM PARTICIPATION IN A FEDERALLY
FUNDED PROGRAM: Contractor hereby warrants that neither it nor any of its staff
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members is restricted or excluded from providing services under any health care
program funded by the Federal government, directly or indirectly, in whole or in part,
and that Contractor shall notify Director within thirty (30) days in writing of: (1) any event
that would require Contractor or a staff member's mandatory exclusion from
participation in a Federally funded health care program; and (2) any exclusionary action
taken by any agency of the Federal government against Contractor or one or more staff
members barring it or the staff members from participation in a Federally funded health
care program, whether such bar is direct or indirect, or whether such bar is in whole or
in part.

Contractor shall indemnify and hold County harmless against any and all loss or
damage County may suffer arising from any Federal exclusion of Contractor or its staff
members from such participation in a Federally funded health care program. Failure by
Contractor to meet the requirements of this Paragraph 53.0 shall constitute a material
breach of contract upon which County may immediately terminate or suspend this
Agreement.

54.0 CONTRACTOR RESPONSIBILITY AND DEBARMENT: The following

requirements set forth in the County’s Non-Responsibility and Debarment Ordinance

(Title 2, Chapter 2.202 of the County Code) are effective for this Agreement, except to
the extent applicable State and/or Federal laws are inconsistent with the terms of the
Ordinance.

54.1 A responsible Contractor is a Contractor who has demonstrated the
attribute of trustworthiness, as well as quality, fithess, capacity and experience to
satisfactorily perform the contract. It is County’s policy to conduct business only with
responsible contractors.

54.2 Contractor is hereby notified that, in accordance with Chapter 2.202 of the
County Code, if County acquires information concerning the performance of Contractor
on this or other Agreements, which indicates that Contractor is not responsible, County
may, in addition to other remedies provided in the Agreement, debar Contractor from
bidding or proposing on, or being awarded, and/or performing work on County

Agreements for a specified period of time, which generally will not exceed five (5) years
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but may exceed five (5) years or be permanent if warranted by the circumstances, and
terminate any or all existing Agreements Contractor may have with County.

54.3 County may debar Contractor if County’s Board of Supervisors finds, in its
discretion, that Contractor has done any of the following: (1) violated a term of an
Agreement with County or a nonprofit corporation created by County, (2) committed an
act or omission which negatively reflects on Contractor’s quality, fithess or capacity to
perform a contract with County, any other public entity, or a nonprofit corporation
created by County, or engaged in a pattern or practice which negatively reflects on
same,(3) committed an act or offense which indicates a lack of business integrity or
business honesty, or (4) made or submitted a false claim against County or any other
public entity.

54.4 If there is evidence that Contractor may be subject to debarment, the
Department will notify Contractor in writing of the evidence which is the basis for the
proposed debarment and will advise Contractor of the scheduled date for a debarment
hearing before the Contractor Hearing Board.

54.5 The Contractor Hearing Board will conduct a hearing where evidence on
the proposed debarment is presented. Contractor and/or Contractor's representative
shall be given an opportunity to submit evidence at that hearing. After the hearing, the
Contractor Hearing Board shall prepare a tentative proposed decision, which shall
contain a recommendation regarding whether the Contractor should be debarred, and if
so, the appropriate length of time of the debarment. The Contractor and the
Department shall be provided an opportunity to object to the tentative proposed decision
prior to its presentation to the Board of Supervisors.

54.6 After consideration of any objections, or if no objections are submitted, a
record of the hearing, the proposed decision and any other recommendation of the
Contractor Hearing Board shall be presented to the Board of Supervisors. The Board
of Supervisors shall have the right to modify, deny, or adopt the proposed decision and
recommendation of the Hearing Board.

54.7 If a Contractor has been debarred for a period longer than five (5) years,
that Contractor may, after the debarment has been in effect for at least five (5) years,

submit a written request for review of the debarment determination to reduce the period
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of debarment or terminate the debarment. County may, in its discretion, reduce the
period of debarment or terminate the debarment if it finds that Contractor has
adequately demonstrated one or more of the following: (1) elimination of the grounds
for which the debarment was imposed; (2) a bona fide change in ownership or
management; (3) material evidence discovered after debarment was imposed; or (4)
any other reason that is in the best interests of County.

54.8 The Contractor Hearing Board will consider a request for review of a
debarment determination only where (1) the Contractor has been debarred for a period
longer than five (5) years; (2) the debarment has been in effect for at least five (5)
years; and (3) the request is in writing, states one or more of the grounds for reduction
of the debarment period or termination of the debarment, and includes supporting
documentation. Upon receiving an appropriate request, the Contractor Hearing Board
will provide notice of the hearing on the request. At the hearing, the Contractor Hearing
Board shall conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing shall be conducted and
the request for review decided by the Contractor Hearing Board pursuant to the same
procedures as for a debarment hearing.

The Contractor Hearing Board’'s proposed decision shall contain a
recommendation on the request to reduce the period of debarment or terminate the
debarment. The Contractor Hearing Board shall present its proposed decision and

recommendation to the Board of Supervisors. The Board of Supervisors shall have the

right to modify, deny, or adopt the proposed decision and recommendation of the

Contractor Hearing Board.

54.9 These terms shall also apply to any subcontractors of County contractors.
55.0 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION — LOWER TIER COVERED TRANSACTIONS (45
C.F.R. PART 76): Contractor hereby acknowledges that the County is prohibited from

contracting with and making sub-awards to parties that are suspended, debarred,
ineligible, or excluded or whose principals are suspended, debarred, ineligible, or
excluded from securing federally funded contracts. By executing this Agreement,

Contractor certifies that neither it nor any of its owners, officers, partners, directors, or
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principals is currently suspended, debarred, ineligible, or excluded from securing
federally funded contracts. Further, by executing this Agreement, Contractor certifies
that, to its knowledge, none of its subcontractors, at any tier, or any owner, officer,
partner, director, or other principal of any subcontractor is currently suspended,
debarred, ineligible, or excluded from securing federally funded contracts. Contractor
shall immediately notify County in writing, during the term of this Agreement, should it or
any of its subcontractors or any principals of either be suspended, debarred, ineligible,
or excluded from securing federally funded contracts. Failure of Contractor to comply
with this provision shall constitute a material breach of this Agreement upon which the
County may immediately terminate or suspend this Agreement.

56.0 USE OF RECYCLED-CONTENT PAPER PRODUCTS: Consistent with the

Board of Supervisors’ policy to reduce the amount of solid waste deposited at County

landfills, Contractor agrees to use recycled-content paper to the maximum extent
possible in the services to be performed by Contractor under this Agreement.
57.0 SAFELY SURRENDERED BABY LAW:

57.1 Notice To Employees Regarding The Safely Surrendered Baby Law

Contractor shall notify and provide to its employees, and shall require each
subcontractor to notify and provide to its employees, a fact sheet regarding the Safely
Surrendered Baby Law, its implementation in Los Angeles County, and where and how
to safely surrender a baby. The fact sheet is set forth in Exhibit J (Safely Surrendered

Baby Law) of this Agreement and is also available on Internet at www.babysafela.org

for printing purposes.

57.2 Contractor's Acknowledgment Of County’'s Commitment To The Safely

Surrendered Baby Law

The Contractor acknowledges that the County places a high priority on the
implementation of the Safely Surrendered Baby Law. The Contractor understands that
it is the County’s policy to encourage all County Contractors to voluntarily post the
County’'s “Safely Surrendered Baby Law” poster in a prominent position at the
Contractor’s place of business. A copy of such poster is set forth in Exhibit J (Safely
Surrendered Baby Law). The Contractor will also encourage its subcontractors, if any,

to post this poster in a prominent position in the subcontractor’'s place of business. The
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County’s Department of Children and Family Services will supply the Contractor with the
poster to be used.

58.0 CONTRACTOR’'S CHARITABLE ACTIVITIES COMPLIANCE: The Supervision
of Trustees and Fundraisers for Charitable Purposes Act regulates entities receiving or
raising charitable contributions. The “Nonprofit Integrity Act of 2004” (SB 1262, Chapter

919) increased Charitable Purposes Act requirements. By requiring Contractors to
complete the certification in Exhibit K (Charitable Contributions Certification), the County
seeks to ensure that all County contractors which receive or raise charitable
contributions comply with California law in order to protect the County and its taxpayers.
A Contractor which receives or raises charitable contributions without complying with its
obligations under California law commits a material breach subjecting it to either
contract termination or debarment proceedings or both. (County Code Chapter 2.202).

59.0 LOCAL SMALL BUSINESS ENTERPRISE (SBE) PREFERENCE PROGRAM:

59.1 This Agreement is subject to all provisions of the County’s ordinance

entitled Local Business Enterprise Preference Program, as codified in Chapter 2.204 of
the Los Angeles County Code. Specifically, Contractor shall pay particular attention to
the following provisions in Chapter 2.204:

59.2 Contractor shall not knowingly and with the intent to defraud, fraudulently
obtain, retain, attempt to obtain or retain, or aid another in fraudulently obtaining or
retaining or attempting to obtain or retain certification as a Local Small Business
Enterprise.

59.3 Contractor shall not willfully and knowingly make a false statement with
the intent to defraud, whether by affidavit, report, or other representation, to a County
official or employee for the purpose of influencing the certification or denial of
certification of any entity as a Local Small Business Enterprise.

59.4 If Contractor has obtained certification as a Local Small Business
Enterprise by reason of having furnished incorrect supporting information or by reason
of having withheld information, and which knew, or should have known, the information
furnished was incorrect or the information withheld was relevant to its request for
certification, and which by reason of such certification has been awarded this contract to

which it would not otherwise have been entitled, shall:
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0] Pay to the County any difference between the Agreement amount
and what the County’s costs would have been if the contract had been properly
awarded,

(i) In addition to the amount described in subdivision (1), be assessed
a penalty in an amount of not more than ten percent (10%) of the amount of the
Agreement; and

(i)  Be subject to the provisions of Chapter 2.202 of the Los Angeles
County Code (Determinations of Contractor Non-responsibility and Contractor
Debarment).

The above penalties shall also apply to any Contractor that has previously obtained
proper certification, however, as a result of a change in their status would no longer be
eligible for certification, and fails to notify the State and the Office of Affirmative Action
Compliance (OAAC) of this information prior to responding to a solicitation or accepting a
contract award.

60.0 EFORCE MAJEURE:
60.1 Neither party shall be liable for such party's failure to perform its

obligations under and in accordance with this Agreement, if such failure arises out of
fires, floods, epidemics, quarantine restrictions, other natural occurrences, strikes,
lockouts (other than a lockout by such party or any of such party's sub-Contractors),
freight embargoes, or other similar events to those described above, but in every such
case the failure to perform must be totally beyond the control and without any fault or
negligence of such party (such events are referred to in this sub-paragraph as "force
majeure events").

60.2 Notwithstanding the foregoing, a default by a sub-Contractor of Contractor
shall not constitute a force majeure event, unless such default arises out of causes
beyond the control of both Contractor and such sub-Contractor, and without any fault or
negligence of either of them. In such case, Contractor shall not be liable for failure to
perform, unless the goods or services to be furnished by the sub-Contractor were
obtainable from other sources in sufficient time to permit Contractor to meet the
required performance schedule. As used in this sub-paragraph, the term “sub-

Contractor” and “sub-Contractors” mean sub-Contractors at any tier.
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60.3 In the event Contractor's failure to perform arises out of a force majeure
event, Contractor agrees to use commercially reasonable best efforts to obtain goods or
services from other sources, if applicable, and to otherwise mitigate the damages and
reduce the delay caused by such force majeure event.

61.0 SURVIVAL:

In addition to any provisions relating to indemnification obligations of any party
hereunder, the provisions in the following Paragraphs shall survive the expiration or
termination of this Agreement for any reason:

7.6 No Payment for Services Provided Following Expiration/Termination
of Agreement

10.0  Indemnification and Insurance

12.0  Records and Audits

14.0  Governing Law, Jurisdiction and Venue

15.0 Compliance with Applicable Law

17.0  Termination for Insolvency

18.0  Termination for Default

19.0 Termination for Improper Consideration

20.0  Termination for Convenience

22.0  Severability

29.0 Dispute Resolution Procedure

30.0 [INTENTIONALLY OMITTED]

35.0 County Audit Settlements

36.0  Fair Labor Standards

37.0 Nondiscrimination and Affirmative Action and Compliance with Civil
Rights Laws

39.0 Employment Eligibility Verification

40.0 Notice of Delays

62.0 CONTRACTOR'S WARRANTY OF COMPLIANCE WITH COUNTY’S
DEFAULTED PROPERTY TAX REDUCTION PROGRAM
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62.1 Contractor acknowledges that County has established a goal of ensuring
that all individuals and businesses that benefit financially from County through contract are
current in paying their property tax obligations (secured and unsecured roll) in order to
mitigate the economic burden otherwise imposed upon County and its taxpayers.

62.2 Unless Contractor qualifies for an exemption or exclusion, Contractor
warrants and certifies that to the best of its knowledge it is now in compliance, and during
the term of this Agreement will maintain compliance, with the Los Angeles County Code
Chapter 2.206.

63.0 TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE
WITH COUNTY'S DEFAULTED PROPERTY TAX REDUCTION PROGRAM

Failure of Contractor to maintain compliance with the requirements set forth in

Paragraph 62 (Contractor's Warranty of Compliance with County’s Defaulted Property Tax
Reduction Program) shall constitute default under this Agreement. Without limiting the
rights and remedies available to County under any other provision of this Agreement,
failure of Contractor to cure such default within ten (10) days of notice shall be grounds
upon which County may terminate this Agreement and/or pursue debarment of Contractor,
pursuant to
County Code Chapter 2.206.
64.0 TITLE OF INTELLECTUAL PROPERTY:

County shall be the sole and exclusive ownerof all rights, title,

and interest, (including, without limitation, any copyrights and other rights in works of
authorship, including registered and unregistered copyrights, unpublished works of
authorship, moral rights and rights of integrity, trade secrets, know-how, show-how,
proprietary information, contract and license rights, all international priority rights,
improvements, discoveries, creations and all other forms of intellectual property
(collectively, the "Intellectual Property Rights”) in any andall software and tools
developed by Contractor, or on behalf of Contractor, using MHSA IT funds. As used
herein, the term “tools” shall include, but shall not be limited to, questionnaires, interview
formats, and surveys developed by Contractor, or on behalf of Contractor, to measure
client outcomes or service outcome improvement. County and Contractor agree that

County’s Intellectual Property Rights in the aforementioned software and/or tools shall
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include all design concepts, algorithms, programs, documentation, technical materials
and all other work product produced by Contractor, or on behalf of Contractor, using
MHSA IT funds. County may waive its Intellectual Property Rights at its sole discretion.

/

/

/
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65.0 NOTICES: All notices or demands required or permitted to be given or made
under this Agreement shall be in writing and shall be delivered with signed receipt or
mailed by first class, registered or certified mail, postage prepaid, addressed to the
parties at the following addresses and to the attention of the persons named. Director
shall have the authority to execute all notices or demands which are required or
permitted by County under this Agreement. Addresses and persons to be notified may
be changed by either party by giving ten (10) days prior written notice thereof to the
other party.

If to County: County of Los Angeles

Department of Mental Health

Contracts Development and Administration Division

550 South Vermont Avenue, 5" Floor

Los Angeles, CA 90020

ATTN:

To County: County of Los Angeles

Department of Mental Health

Chief Information Office Bureau

695 South Vermont Avenue, 7" Floor

Los Angeles, CA 90005

ATTN: Robert Greenless, Ph.D., Project Director

If to Contractor:
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IN WITNESS WHEREOF, the Board of Supervisors of the County of Los Angeles
has caused this Agreement to be subscribed by County's Director of Mental Health or his
designee, and Contractor has caused this Agreement to be subscribed in its behalf by its
duly authorized officer, the day, month, and year first above written.

COUNTY OF LOS ANGELES

> MARVIN J. SOUTHARD, D.S.W.
Director of Mental Health
CONTRACTOR
By
Name
Title

(AFFIX CORPORATE SEAL HERE)

APPROVED AS TO FORM:
OFFICE OF THE COUNTY COUNSEL

APPROVED AS TO CONTRACT
ADMINISTRATION:

DEPARTMENT OF MENTAL HEALTH

By

Chief, Contracts Development
And Administration Division

Funding Agreement /\V24
01/25/10
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS
INSTRUCTIONS FOR COMPLETING THE INVOICE FORM

DMH INVOICE NO. (DIVH Use Only) INVOICE DATE: CONTRACTOR INVOICE NO.
INVOICE PERIOD: PROJECT NAME:

Fiscal Year From: To:
Monthly
O WorthDete Project ID No. A
Quarterly Contract No.
0 Jan-Mar Legal Entity No. I PZ
O Apr.-Jun.
O Jul.-Sept Final Invoice Al (check\if finyl)
[0 Oct.-Dec. (\

Department of Mental Health
Chief Information Office Bureau
695 S. Vermont Avenue, 7™ Floor

Los Angeles, CA 90005 i: o\ \
Contieetyr's Rrojekt \/
Attn: Gordon Bunch, MA D|r ot

SUBMIT TO: CONTRACTOR REMITTANCE\NFORMATION:
County of Los Angeles Name:
ress A AR

-

Desoription of work ;g\rforméﬁurlng\he\vok%e\\ \\ \ Y

\\
/ \\\\ A\

2. Invgice yBu‘get\ﬁﬁgo\\ \ \2
ersirinel Coritract Services

Other Expenses

o Hardware \ \ >
\ \ . \\V e Start-up Costs
Total Invdice Amount: /\ )

5 Projected inkg MHS A Plgject Costs:

Contractor's Project Diractor Sigfiature: Date:

DMH USE ONLY
County’s Project Manager Signature: Date:
County’s Project Director Signature: Date:
APPROVED D DENIED D If denied, state reason:
Green Tags issued: Beginning No.: Ending No.:
Silver Tags issued: Beginning No.: Ending No.:

Note: Invoices must be submitted in hard copy (paper) format only, including “wet” signatures.

Revised: March, 2011
Page 1 of 3
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH

CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

INSTRUCTIONS FOR COMPLETING THE INVOICE FORM

General Instructions

Invoices may be submitted monthly or quarterly, pursuant to the Contractor's Technology Needs

Funding Agreement (TNFA).

Only one invoice may be submitted per period. Expenses that are aftributable to a period which are
not invoiced in that period may be invoiced in a subsequent period.

Enter all amounts in dollars and cents.

DMH Inveice No.

Invoice Date

Contractor Invoice No.

Invoice Period

Monthly
Month/Date

Quarterly
Jan.-Mar.
Apr.-Jun.
Jul.-Sept.
Oct.-Dec.

Project Name
Project ID No.

Contract No.
Legal Entity No

Final Invoice

Revised: April 5 2010

Leave blank.
Enter the Invoice date in the format MM/DD/YYYY.

Enter your (Contractor’s) Invoice number.

Identify the Invoice Period below.

Check this box if your TNFA indicates monthly invoicing. Enter Fiscal
Yeat in the format YY-YY. Enter both the From date and To date in
the format MM/DD/YYYY (e.g., the first and last days of one month).

Check the applicable box if your TNFA indicates quarterly invoicing.
Check only one box and use only one line. Enter Fiscal Year in the
format YY-YY. Enter both the From date and To date in the format
MM/DD/YYYY (e.g., the first day of the first month of the fiscal
quarter and last day of the last month of the fiscal quarter).

Enter the Project Name as it appears in the TNFA.

Enter the Project ID No. as it appears on the project approval
notification letter.

Enter the contract number as it appears in the TNFA.
Enter the Legal Entity number as it appears in the TNFA.

Check this box if Project is completed and this is the final invoice.

Page 1 of 3
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LOS ANGELES COUNTY — DEPARTMENT CF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS
INSTRUCTIONS FOR COMPLETING THE INVOICE FORM
Contractor Remittance Enter Contractor’s remittance information below.
Information
Name Enter the name of the Contractor as it appears in the TNFA.
Address Enter Contractor’s address of record where DMH currently mails
Mental Health Service Agreement payments.
City, State, ZIP Enter Contractor’s City, State, and ZIP Code where DMH currently
mails Mental Health Service Agreement payments.
Phone Enter the phone number of the Contractor’s Project Director as it
appears inthe TNFA.
Email Enter the e-mail address of the Contractor’s Project Director as it
appears in the TNFA.
Contractor’s Project Enter the name of the Contractor’s Project Director as it appears in
Director the TNFA.
1. Description of work Briefly describe project work that occurred during the invoice period.
performed during the
invoice period.
2. Invoice Amount by Enter amounts by category.
Budget Category:
Personnel Enter the amount in dollars and cents for all period expenses which

are budgeted as Personnel in the TNFA.

All invoices which request reimbursement for payment of wages to a
Contractor’'s employee(s) assigned to the Contractor's CPTN Project
shall include as suppotting documentation a completed Employee
Pay Verification form attesting to (a) number of working hours in the
pay period, (b) hours worked on the project, (c) reimbursement
calculation, and (d) brief description of work performed on the project.
A separate Employee Pay Verification form must be completed for
each employee for whom wage reimbursement is requested. The
Contractor’s Project Manager shall sign Employee Pay Verification
forms, except forms requesting wage reimbursement for the Project
Manager, which must be signhed by the Contractor's Project Director.

Hardware Enter the amount in dollars and cents for all Hardware expenses in
the TNFA.

All invoices which request reimbursement for the Hardware
purchases must include as attached supporting documentation both
(a) an original vendor invoice signed by the Contractor's Project
Director, (b) a signed original delivery receipt or packing receipt
itemizing purchases, and (c) supporting documentation verifying that
the Contractor has paid in full for all goods.

Reimbursement may be requested for a partial delivery of goods and
may be reimbursed only according to the cost of goods received,
including taxes and related charges. In such case, confirmation of
payment only for received goods shall suffice.

Revised: April 5, 2010
Page 2 of 3
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

INSTRUCTIONS FOR COMPLETING THE INVOICE FORM

Software

Contract Services

Other Expenses

Start-up Costs

3. Total Invoice Amount

4. Cumulative Amount
Invoiced to Date

5. Projected Remaining
MHSA Project Costs

Contractor’s Project
Director Signature

Date

County’s Project Manager
Signature

Date

County’s Project Director
Signature

Date
Approved
Denied

If denied, state reason

Revised: April 5, 2010

Enter the amount in dollars and cents for all Software expenses in
the TNFA.

See instructions above for “Hardware.”

Enter the amount in dollars and cents for all Contract Services
expenses in the TNFA.

Include as supporting documentation the original invoice itemizing
services with hours and rate(s), or itemizing deliverables and costs.
Contract Services invoices must be signed on the face by the
Contractor’s Project Manager.

Enter the amount in dollars and cents for all Other Expenses in the
TNFA.

Include as supporting documentation the original invoice itemizing
Other Expenses with sufficient detail to justify reimbursement as an
expense wholly attributable to the Project.

Enter the amount in dollars and cents for all expenses that are
funded from Start-up Costs funding identified in the TNFA.

Enter the total amount of expenses that are not funded from Start-up
Costs funding.

Enter total amount of Project invoices submitted to date, including the
Start-up Costs invoice, if applicable, and this invoice.

Enter total amount of remaining Project budget, after subtracting
cumulative amount invoiced to date.

Contractor's Project Director identified in the TNFA must sign and
date the Invoice.

Enter date of signature by the Contractor’s Project Director.

Leave blank.

Leave blank.

Leave blank.

Leave blank.
Leave blank.
Leave blank.

Leave blank.

Page 3 of 3
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DMH USE ONLY
County’s Project Manager Signature: Date:
County’s Project Director Signature: Date:
APPROVED D DENIED D If denied, state reason:
Green Tags issued: Beginning No.: Ending No.:
Silver Tags issued: Beginning No.: Ending No.:

Note: Invoices must be submitted in hard copy (paper) format only, including “wet” signatures.

Revised: April 5, 2010
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

INSTRUCTIONS FOR COMPLETING THE START-UP FUNDS REQUEST

General Instructions

The Start-Up Funds Request is a one-time only invoice for Start-up expenses identified in the

approved project proposal.

A template for the Start-Up Funds Request form is available for download in MS WORD 2003 format
from the CPTT website at: http://dmh.lacounty.gov/hipaa/edi_homepage.html.

DMH Inveoice No.
Invoice Date

Contractor Invoice No.

Invoice Period

Monthly
Month/Date

Quarterly
Jan.-Mar.
Apr.-Jun.
Jul.-Sept.
Oct.-Dec.

Project Name
Project ID No.

Contract No.
Legal Entity No
Final Invoice

Contractor Remittance
Information

Name
Address

City, State, ZIP

Phone

Email

Contracter’'s Project
Director

Revised: April 5 2010

Leave blank.
Enter the Invoice date in the format MM/DD/YYYY.

Enter your (Contractor’s) Invoice number.

Identify the Invoice Period below.

Check this box if your TNFA indicates monthly invoicing. Enter Fiscal
Year in the format YY-YY. Leave the From date and To date blank.

Check the applicable box if your TNFA indicates quarterly invoicing.
Check only one box and use only one line. Enter Fiscal Year in the
format YY-YY. Leave the From date and To date blank.

Enter the Project Name as it appears in the TNFA.

Enter the Project ID No. as it appears on the project approval
notification letter.

Enter the contract number as it appears in the TNFA.
Enter the Legal Entity number as it appears in the TNFA.
Leave blank.

Enter Contractor's remittance information below.

Enter the name of the Contractor as it appears in the TNFA.

Enter the address of the Contractor administrative office as it appears
in the TNFA.

Enter the City, State, and ZIP Code of the Contractor administrative
office as it appears in the TNFA.

Enter the phone number of the Contractor’s Project Director as it
appears in the TNFA.

Enter the e-mail address of the Contractor’s Project Director as it
appeats in the TNFA.

Enter the name of the Contractor’s Project Director as it appears in
the TNFA.

Page 1 of 3
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

INSTRUCTIONS FOR COMPLETING THE START-UP FUNDS REQUEST

1. Description of work
performed during the
invoice period.

2. Invoice Amount by
Budget Category:

Perscnnel
Hardware
Software
Contract Services
Other Expenses

Start-up Costs

3. Total Invoice Amount

Cumulative Amount
Invoiced to Date

§. Projected Remaining
MHSA Project Costs

Contractor’s Project
Director Signature

Date

County’s Project Manager
Signature

Date

County’s Project Director
Signature

Date
Approved
Denied

If denied, state reason

Revised: April 5 2010

Leave blank.

Enter amount of your Start-up request only.

Leave blank.
Leave blank.
Leave blank.
Leave blank.
Leave blank.

Enter the amount in whole dollars for all Start-up Costs approved for
the project. You must request the entire Start-up amount.

Enter the total amount of the Start-up request in whole dollars.

Enter the total amount of the Start-up request in whole dollars.

Enter total amount of remaining Project budget, after subtracting
Start-up Costs.

Contractor’s Project Director identified in the TNFA must sign and
date the Invoice.

Enter date of sighature by the Contractor’s Project Director.

Leave blank.

Leave blank.

Leave blank.

Leave blank.
Leave blank.
Leave blank.

Leave blank.

Page 2 of 3
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS
START-UP FUNDS REQUEST

DMH INVOICE NO. (DMH Use Only) INVOICE DATE: CONTRACTOR INVOICE NO.
INVOICE PERIOD: PROJECT NAME:

Fiscal Year From: To:
Monthly
O MorthDate Project ID No. N\
Quarterly Contract No. \
1 Jan-Mar Legal Entity No. /
O Apr.-Jun.
] Jul-Sept. Final Invoice (check if final)
O oct-Dec.

SUBMIT TO: CONTRACTCOR REMI IN ORMATION:
County of Los Angeles Name:

Department of Mental Health Address: A \ PN \ \ \ \

695 8. Vermont Avenue, 7" Floor

Chief Information Office Bureau C|ty, Stali/ZIP\ NN YAYEERY
AW/ T A

Los Angeles, CA 90005 mail’ \ \ \ \\ - ),

\Z

ontracigr's\Praoject
Atth: Gordon Bunch, MA |rect r

\
-
\ N
N

=

"

- ORRAN

\

2. i udg Ca \)
Coytract Services N/A
\ N\VfA \ \ \¢ \effher Expenses N/A
. N/A e Start-up Costs
3. Total Invoice : <
4. Cumulative Amo Involced ate
5 Projected Remgining SA Proj osts:
Contractor's Project Direw: Date:

DMH USE ONLY

County's Project Manager Signature:

Date:

County’s Project Director Signature:

Date:

APPROVED [ | DENIED [ ] I denied, state reason:

IMPORTANT. Start-Up Funds Request must be submitted in hard copy (paper) format only, including the

original signature of the Contractor's Project Director.

Revised: April 5 2010
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

INSTRUCTIONS FOR COMPLETING EMPLOYEE PAY VERIFICATION FORM

General Instructions

Reguestor shall submit the original Employee Pay Verification in paper form with “wet”
sighatures to the County’s Project Manager. Photocopies or electronic versions will hot be

accepted.

Enter dollar amounts using dollars and cents.

. Contractor Name

LE No.

Project Name

Project ID No.

Invoice Period
Start Date

End Date

Employee Name
Title/Role

Hours in Invoice
Period

Hours on Project

Percentage Time on
Project

Proportion of Time
Billable to MHSA

Gross Pay Amount

Revised: November 1, 2011

Enter the name of the Contractor as it appears in the TNFA.
Enter the Legal Entity humber as it appears in the TNFA.

Enter the Project Name as identified in the TNFA.

Enter the Project Identification number as it appears in the TNFA.
Invoice period for which reimbursement is being requested.

Enter the date of the first calendar day of the invoice period for which
reimbursement is being requested. Use a separate Employee Pay
Verification form for each employee and each invoice period.

Enter the date of the last calendar day of the invoice period for which
reimbursement is being requested.

Full name of employee as shown on payroll records.

Title or role of employee in organization. (Include employee's title or role
on project in parentheses, if applicable.)

Total hours worked by the employee during the invoice period.

Actual hours during the invoice period in which employee worked on
project related tasks. If more applicable, use "Percentage Time on
Project" below. Do not use both "Hours on Project” and "Percentage
Time on Project.”

Percentage of total working time during the invoice period in which
employee worked on project related tasks. If more applicable, use
"Hours on Project" above. Use either "Hours on Project” or "Percentage
Time on Project." Do not use both.

Enter percentage of project costs that are approved for MHSA IT funding,
as shown in the TNFA.

Enter the employee's gross pay amount for the period in dollars and
cents. Payroll records are not required to be attached as supporting
documentation. However, records must be available for audit purposes.

Enter amount in dollars and cents to be reimbursed by MHSA IT funds.
Please use one of the following equations:

Equation A: [(Hours on Project) / (Hours in Invoice Period)] x (Portion of
Time Billable to MHSA) x (Gross Pay Amount) = Requested
Reimbursement Amount
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PRCVIDER TECHNCLOGICAL NEEDS PRCJECTS

INSTRUCTIONS FOR COMPLETING EMPLOYEE PAY VERIFICATION FORM

Requested
Reimbursement
Amount

Description of
Employee’s Work on
Project During the
Invoice Period

Contractor's Project
Manager or Project
Director Signature

Date

Revised: April 5, 2010

Example A: [(88 Hours on Project) / (176 Hours in Invoice Period)] x
(75% Portion of Time Billable to MHSA) x ($8,333.33 Gross Pay Amount)
= $3,125.00 Requested Reimbursement Amount

or

Equation B: (Hours in Invoice Period) x (Percentage Time on Project) x
(Portion of Time Billable to MHSA) = Requested Reimbursement Amount

Example B: (60% Percentage Time on Project) x (75% Portion of Time
Billable to MHSA) x ($8,333.33 Gross Pay Amount) = $3,125.00
Requested Reimbursement Amount

Total amount being invoiced to DMH.

Briefly describe employee's project-related activities during the invoice
period. Description must be consistent with the TNFA. Attach additional
pages, if necessary.

Signature of Contractor’'s Project Manager or Project Director as
identified in the TNFA. Signatures must be "wet" on the printed paper
form. Note: If the employee whose time is being verified it the
Contractor's Project Manager, the Contractor's Project Director must sign.

Date signed by the Contractor’s Project Manager or Project Director.
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNGCLOGICAL NEEDS PRCJECTS
EMPLOYEE PAY VERIFICATION FORM
Contractor Name:
Legal Entity No.: A
Project Name: \

Project ID No: / )

Invoice Period:

Start Date \ @w@
Employee Name: {\ \ >

Title/Role: \ \ \ \ ( A

Hours During Invoice Period:

Hours on Project:
OR

\XZZ/
W

Pe env
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Make all checks payable to JIT Consulting

Total due in 15 days. Overdue accounts subject to a service charge of 1% per month.

Thank you for asking us to your business!

S:A\CPTP\TNP\Policies & Procedures\04 Invoice Processing\Revisions 01 06 10\SAMPLE A Services hourly invoice.doc
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Assets - Sample & Instructions

Asset Reports

Sample & Instructions
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LOS ANGELES COUNTY - DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Instructions for Completing Assets Inventory Report

REPORTING INSTRUCTIONS:

General Instructions

Assets Inventory Reports are project specific and should be limited to assets purchased with Technological Needs
Funding Agreement (TNFA) funds that have been added to the Contractor's inventory. If more than cne project is
included in the TNFA, Contractor must complete a separate Assets Inventory Report for each project at the intervals
listed below.

« Interim Report - Contractors must submit interim Assets Inventory Reports to report all project specific assets taken
into Contractors inventory as they are acquired and tagged throughout the project period. Interim Assets Inventory
Reports are due to DMH within ten (10) days of receipt of DMH asset tags.

* (90) Day Initial Report - Contractors must submit an initial Assets Inventory Report ninety (90) calendar days after the
contract agreement is executed. If Contractor has not taken possession of assets within ninety (90) calendar days, the
Contractor should submit an initial Assets Inventory Report indicating that no assets purchased with TNFA funds have
been added to the Contractor's inventory.

« Annual Report - All assets must be physically inventoried by the Contractor by submitting annually to DMH a
cumulative Assets Inventory Report. The Assets Inventory Report must be submitted by September 30th itemizing all
assets purchased with TNFA funds added to the Contractor's inventory from the date of execution of the TNFA through
the prior fiscal year.

 Final Report - Contractor must submit a final report no later than five (5) days after the expiration or termination of the
TNFA itemizing ALL assets purchased with TNFA funds added to the Contractor's inventory from the date of execution
through the date of expiration/termination of the TNFA.

Report Type Select the appropriate Report Type from the drop-down list.

Asset Report Date Enter the date of the Assets Report as MM/DD/YYYY

Contractor Name Enter the name of the Contractor as it appears in the TNFA.

Legal Entity No. Enter the Legal Entity number of Contractor as it appears in the TNFA.

Project ID No. Enter the Project ID No. as it appears on the project approval notification letter.
Project Name Enter the name of Contractor's project as it appears in the TNFA.

Project Manager Enter the name of Contractor's Project Manager as identified in the TNFA.

Phone Number Enter the phone number of Contractor's Project Manager as identified in the TNFA.

Examples of items that require individual tagging and inventory includes any item valued $100
Asset Type or more:

Computer CPUs

Monitors

Laptop computers (including notebooks and netbooks)

Printers

Scanners and OCR devices

Routers

Servers

Server racks

Computer desks

Photocopiers

External storage devices, including hard drives, optical drives, tape backup drives, etc.
Wireless (broadband or “air”) cards

Electronic signature pads and other biometric identification devices.

Revised: March, 2011
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Manufacture & Model

Enter the Manufacture name and Model name and number, as applicable, e g., “GoodBrand -
TerraPlex 500.”

Serial No.

Unigue number located on each item, often located on an ID plate.

Project Asset ID No.

Required for all assets valued $100 or more. Please number each item sequentially with four
digits, starting with “0001”.

Green DMH Tag No.

Required for all assets valued $100 or more. Upon receipt of asset(s), submit a completed
“Green Tags Issued’ form to Department of Mental Health, Administrative Support Bureau, to
request tags for all assets purchased with MHSA IT Funds. Place one tag on each assetin a
visible location.

Silver DMH Tag No.

In addition to the DMH Green Tag No., please complete for asset(s) valued $5,000 or greater.
Upon receipt of asset(s), submit a completed “Silver Tags Issued” form to Department of
Mental Health, Administrative Support Bureau, to request tags for all assets valued $5,000 or
more, purchased with MHSA IT Funds. Place one tag on each asset in a visible location.

Received Date

Date the asset was delivered to/received by Contractor.

Purchase Price

Your original purchase price, including all customization and upgrades made by OEM if
included in purchase price. Do not include sales tax, delivery, handling, or other incidental
costs.

Asset Location

Provide the address where the asset is located.

Disposition

Enter disposition of asset. (Unassigned, In-use, lost, stolen, inoperable, contractor salvage)

Revised: March, 2011

91




MHSA Technological Needs Project
TNFA Orientation

Quarterly Project Status Reports (QPSR) — PP Presentation
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Quarterly Project
Status Reports
(QPSR’S)

Samples & Instructions
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Revised: August 27, 2010
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TNFA Orientation
LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS
RISK MANAGEMENT
Risk Report
{Please Provide the Risk Log Along with Mitigation, Contingency Plan for each High Priority Short Term Risk)
ID Risk
{Describe The Risk In Simple Terms; Provide
Any Details In Additional Comment Sheets. )
£ 2 8
3 - 5 2 fig
3 g 5 2 35
E & £ 2 %0

“Yes” = DMH informed of risk immediately upon recognition of the risk and through means other than the Quarterly
Profect Status Report because the risk represents a significant threat to project success.

“No - M/L” = DMH was not informed because both the Probability and Impact of the risk are not high.

“No — H" = DMH should have been informed of the risk prior to completion of the current Quarterty Project Status
Report, but was not informed timely.

List Of Risks That You Might Want To Consider
1. Lack of Clearly-Defined Project Objectives and Business Processes
Lack of Clearly Defined Roles and Responsibilities for Stakeholders and Team Members
No Project Steering Committee Established
Required Funds and Resources are not available in a Timely Manner
Lack of Subject Matter Experts with Availability To Share Knowledge in a Timely Manner with The Project Team
Lack of Well Defined Requirements or Requirements that are not Finalized
Lack of Project Management Methodology and Change Management Process
Lack of Knowledge on Technologies Being Used and Stability of Technologies Being Used
9. No Proven Vendor Product (If Package Solution)
10. Excessive Changes after the Completion of the Requirements Phase
11. Lack of User Group Involvement and Buy-In Throughout The Project
12. No Provision for Appropriate Training

PN R WN

Revised: August 27, 2010
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LESSONS LEARNED

Describe Lessons Leamed, Best Practices used for the project, any Notable Occurrences, or Factors that contributed to the
project’s success or problems, or other information, which could be helpful during future project efforts. Describe Problems
that were Encountered and How they were Cvercome.

CORRECTIVE ACTIONS

Note: This section must be included when the project is deemed to be a Limited Success or Failure, or when there are
Significant Differences between Project Expectations and Project Results.

If this condition applies, summarize alternatives for improving the outcome.

NEXT STEPS

Describe if the project has any Future Phases or Enhancements; or will it be in Maintenance Phase.

Revised: August 27, 2010

99




MHSA Technological Needs Project
TNFA Orientation

Revised: August 27, 2010

100




MHSA Technological Needs Project

TNFA Orientation

LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

General Instructions

INSTRUCTIONS FOR COMPLETING
THE QUARTERLY PROJECT STATUS REPORT

The Quarterly Project Status Report (QPSR) must be completed for all projects included in the
Technological Needs Funding Agreement (TNFA) on a Fiscal Year quarterly basis (e.g., July —
September, October — December, January — March, and April — June).

The first Quarterly Project Status Report must be submitted no later than thirty (30) days following
completion of the first full quarter after the project is added to the TNFA, regardless of project start

rata

PROJECT INFORMATION

DMH Control No.
Project Name
Project ID No.

Contractor’s
Executive Sponsor
and Title

Contractor Name
Legal Entity No.
Project Status
Budget Status

Report for Quarter
Ending

Project Start Date
Project End Date

Revised: August 27, 2010

Leave Blank.

Enter the Project Name as it appears in the TNFA.

Enter the Project ID No. as it appears on the project approval notification

letter.

Enter the name and job title of the Executive Sponsor of the Project.

Enter the name of the Contractor as it appears in the TNFA.
Enter the Legal Entity number as it appears in the TNFA.
Place an “X” in the appropriate checkbox.

Place an “X” in the appropriate checkbox.

Enter the end date of the report quarter as MM/DD/YYYY.

Enter the date the project started as MM/DD/YYYY.

Enter the date the project ended or leave blank if the project is in
progress.

Page 1 of 6
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Contractor’s Project
Director

Phone
Email
Project Objectives

Consortium Agencies

INSTRUCTIONS FOR COMPLETING
QUARTERLY PROJECT STATUS REPORT

Enter the name of the Contractor's Project Director as it appears in the
TNFA.

Enter the phone number of the Contractor's Project Director.

Enter the e-mail address of the Contractor’s Project Director.

Provide a brief statement of the Project Objectives, consistent with
Contractor's description of Project Goals and Objectives as stated in
Exhibit 3 — Technological Needs Project Proposal Description, Section 1.1.

If the project is part of a consortium, enter the name of all Legal Entities
participating in the consortium.

MAJOR TASK/ MILESTONE

Task/Milestone

Original Start

Revised Start

Actual Start

Original Completion

Revised Completion

Actual Completion

Revised: August 27, 2010

On the first Quarterly Project Stafus Report, enter the first twelve (12)
Tasks/Milestones listed on the most recent DMH approved Appendix C:
Summary Project Schedule. On subsequent Quarterly Project Status
Reports, please do not show Tasks/Milestones that were reported as
completed in previous Quarterly Project Status Reports.

Enter the Original Start Date for all listed Tasks/Milestones, as indicated
on the original project schedule included in the TNFA.

Enter the Revised Start Date for all listed Tasks/Milestones, whether
approved or planned. The Revised Start Date is any actual or planned
revision to the Original Start Date identified on Appendix C: Summary
Project Schedule of the approved Project exhibit of the TNFA.

If the Revised Start Date has not been approved by DMH, a Form of
Change Notice and revised Appendix C. Summary Project Schedule
must be submitted to DMH.

Enter the actual date work began on each listed Task/Milestone for all
Tasks/Milestones listed on the most recent DMH approved version of
Appendix C: Summary Project Schedule for the project and add any new
Actual Start dates for Tasks/Milestones for which work has started since
the last Quarterly Project Status Report was submitted.

Enter the Original Completion Date for all listed Tasks/Milestones as
indicated on the original project schedule included in the TNFA.

Enter the Revised Completion Date for the listed Task/Milestone,
whether approved or planned.

The Revised Completion Date is any actual or planned revision to the
Criginal Start Date identified on Appendix C: Summary Project Schedule
of the approved Project exhibit of the TNFA.

If the Revised Completion Date has not been approved by DMH, a Form
of Change Notice and revised Appendix C: Summary Project Schedule
must be submitted to DMH.

Enter the Actual Completion Date for all listed Tasks/Milestones listed on
the most recent DMH approved Appendix C. Summary Project Schedule

Page 2 of 6
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Status

INSTRUCTIONS FOR COMPLETING
QUARTERLY PROJECT STATUS REPORT

Enter the Status of the Task/Milestone using the following options:
+ Not Started
s InProgress
» Complete
* Cancelled

TOTAL PROJECT BUDGET INFORMATION (MHSA Funding Only)

Budgeted Costs:

a) Personnel

b) Hardware

c) Software

d) Contract
Services

e) Other Expenses
f) Total Project
Costs

Actual Costs to Date

a) Personnel

b) Hardware

c) Software

d) Contract
Services

€) Other Expenses

f) Total Project
Costs

Revised: August 27, 2010

Enter total Personnel costs for the project as shown on Exhibit 4 —
Budget Summary of the TNFA or the most recent approved Budget
Modification.

Enter total Hardware costs for the project as shown on Exhibit 4 —
Budget Summary of the TNFA or the most recent approved Budget
Modification.

Enter total Software costs for the project as shown on Exhibit 4 — Budget
Summary of the TNFA or the most recent approved Budget Moedification
Enter total Contract Services costs for the project as shown on Exhibit 4
— Budget Summary of the TNFA or the most recent approved Budget
Modification

Enter total Other Expenses costs for the project as shown on Exhibit 4 —
Budget Summary of the TNFA or the most recent approved Budget
Modification

Enter total MHSA IT budgeted funds for the project as shown on Exhibit
4 — Budget Summary of the TNFA or the most recent approved Budget
Modification

Enter total actual (cumulative) Personnel costs incurred from the Project
Start Date through the end of the reporting period, including Personnel
costs paid from Start-up funds.

Enter total actual (cumulative) Hardware costs incurred from the Project
Start Date through the end of the reporting period, including Hardware
costs paid from Start-up funds.

Enter total actual (cumulative) Software costs incurred from the Project
Start Date through the end of the reporting period, including Software
costs paid from Start-up funds.

Enter total actual (cumulative) Contract Services costs incurred from the
Project Start Date through the end of the reporting period, including
Contract Services costs paid from Start-up funds.

Enter total actual (cumulative) Other Expenses incurred from the Project
Start Date through the end of the reporting period, including Gther
Expenses paid from Start-up funds.

Enter total MHSA IT funds expended from the Project Start Date through
the end of the reporting period, including expenses paid from Start-up
funds.

Page 3 0of 6
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

INSTRUCTIONS FOR COMPLETING
QUARTERLY PROJECT STATUS REPORT

PROJECT STATUS / MAJOR ACCOMPLISHMENTS / SCHEDULED ACTIVITIES / ISSUES

Project Status

Major
Accomplishments
During the Reporting
Period

Scheduled Activities
For The Next Fiscal
Quarter

Issues

RISK MANAGEMENT
Risk Report

a)ID

b) Risk

c) Probability

d) Impact

e) Timeframe

f) Response

Revised: August 27, 2010

Provide a general summary of project status as of the end of the most
recent quarter completed.

List major accomplishments during the most recent quarter completed.
If no major accomplishments during the reporting period, note as “None”.

List any project-related activities scheduled for the next quarter (e.g.,
training, user acceptance testing, Go-Live, etc). If no activities are
scheduled, note as “None”.

List any issues that may impact the project scope, approach, schedule,
andfor budget. If there are no issues to report, note as “None”.

Enter a sequential number for each risk reported beginning with “1”.

Describe each reported risk in simple terms. A more detailed description
of each risk may be provided on an additional comments sheet.

Enter the appropriate alpha code to describe the probability of the
occurrence of each reported risk as follows:

e “H’=High
“M” = Medium
“L” = Low

Enter the appropriate alpha code to describe the likely impact of each
reported risk on project success as follows:

e “H’=High
“M” = Medium
‘L = Low

Enter the appropriate alpha code to describe the estimation of how long
the reported risk will be relevant to the project as follows:
o ‘8" = Short Term (< 3 Months)
“M” = Medium Term (3 to 6 Months)
s ‘l"=Llong Term (> 6 Months)
Enter the appropriate description of action(s) that will be taken with
regard to each reported risk as follows:
« “Mitigate” = Action(s) will be taken to reduce negative impact of
the risk.
*» “Watch” = Take no direct action(s) and continue to monitor.
s “‘Accept’ = Accept risk because it is unlikely to occur or its
occurrence is unlikely to significantly impact project success.

Page 4 of 6
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TNFA Orientation
LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS
INSTRUCTIONS FOR COMPLETING
QUARTERLY PROJECT STATUS REPORT
g) Escalated to Enter the appropriate description of action(s) taken with regard to each

DMH reported risk as follows:

s “Yes” = DMH informed of risk immediately upon recognition of
the risk and through means other than the Quarterly Project
Status Report because the risk represents a significant threat to
project success.

* “No—M/L" = DMH was not informed because both the Probability
and Impact of the risk are not high.

s “‘No—H" = DMH should have been informed of the risk prior to
completion of the current Quarterly Project Status Report, but
was not informed timely.

POST IMPLEMENTATION EVALUATION REPORT

General Instructions Complete the Post Implementation Evaluation Report (PIER) only at
Project Closure as part of the Quarterly Project Status Report to be
submitted to DMH within thirty (30) calendar days following project
completion.

Objectives Achieved Describe the achieved objectives in comparison to the cbjectives listed
in the Project Description Section 1.1 of Exhibit 3 of the TNFA Exhibit A.
Include in this section a description of User and Management
acceptance of the completed project.

Lessons Learned Describe lessons learned, best practices used for the project, any
notable occurrences, or factors that contributed to project success,
problems, or other information which would be helpful during future
project efforts. Describe problems that were encountered and how they
were overcome.

Corrective Actions Leave blank unless the project is deemed to be a limited success or
failure, or when there are significant differences between project
expectations and project results. If significant differences between
project expectations and project results are anticipated, summarize
alternatives for improving the outcome.

Next Steps If the project has any planned future phases or enhancements, use this
section to describe any planned future phases or enhancements. If the
project will be in the Maintenance Phase subsequent to project closure,
indicate “Maintenance Phase”. Indicate “None”, if no future actions are
planned.

CONTRACTOR APPROVALS
Prepared By Signature Preparer must sign the Quarterly Project Status Report.
Date Enter date of signature by the Preparer.

Phone Enter the work telephone number of the Preparer.

Revised: August 27, 2010
Page 5of 6
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS
INSTRUCTIONS FOR COMPLETING
QUARTERLY PROJECT STATUS REPORT

Contractor’s Project Contractor’s Project Director identified in the TNFA must sign the
Director Signature Quarterly Project Status Report.
Date Enter date of signature by the Contractor’s Project Director.
Phone Enter the work telephone number of the Contractor’s Project Director.

Revised: August 27, 2010
Page 6 of 6
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Quarterly Project Status Report
For an MHSA-Funded IT Project

DMH CONTROL NO. (DMH Use Only)

PROJECT INFORMATION
Project Name: Project ID No.:
Contractor Name: Legal Entity No.: /\
Contractor's Executive Sponsor: Title:
Project Status Budget Status Report for Quditer Ending:
[1 On Schedule [] Within Approved Budget '< /
[ Ahead of Schedule [] Over Budget Project Start Da\@
[ Behind Schedule ([Project End Date:\ \/ \
Contractor's Project Director: \ \ )
Phone: \ \ \ \
E-mail: / \ \ \ \
Project Objectives: /\\ Q \\ \ \/ >
Consortium Agencies (If appllcable)/\ \ \ \/ \ \ \ A\ \

(\\\\ J N\~

\\"
MAJ\{R\TAéKlegs\ONE SPATUS  \ P

Oriyginal Re ad ual rigingl Revise\o/ Actual
Task f Milestone St pletign | Completio Completion Status

RVAR RN

EERNE N N N BNV

@Y AWM RN A%

\ I NN
>\/

Revised: August 27, 2010
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

TOTAL PROJECT BUDGET INFORMATION
(MHSA Funding Only)

Category Budgeted Costs Actual Costs to Date

Personnel

Hardware

Software

Other Expenses

/
Contract Services \
\
\

Total Project Costs /A\

PROJECT STATUS / MAJOR ACCOMPLISHME(N’I/S I SCHEDU\{EE\)\ACTI\QTIES / |ssﬁgs \

\]

PROJECT STATUS

MAJOR ACCOMPLISHMEN

SCHEDULED ACTIVITIE

ISSUES

Revised: August 27, 2010
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TNFA Orientation
LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS
RISK MANAGEMENT
Risk Report
(Please Provide the Risk Log Along with Mitigation, Contingency Plan for each High Priority Short Term Risk)
ID Risk
(Describe The Risk In Simple Terms; Provide
Any Details In Additional Comment Sheets. )
& g 2
2 5 : £ o
a I+ ‘s =3 o
=] =3 £ 7]
a E = P i
A\ \ A\
\ ANEEIAN \
\ \ \

Explanation Of Entries

s  Probability And Impact Are Based On Three (3) Pyssikle Ent

Lack of Knowledge on Techhologies Being Used and Stability of Technologies Being Used
9. No Proven Vendor Product (If Package Solution)

10. Excessive Changes after the Completion of the Requirements Phase

11. Lack of User Group Involvement and Buy-In Throughout The Project

12. No Provision for Appropriate Training

Revised: August 27, 2010
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LESSONSLEARNED  \  \ \ P

Describe Lessons Leamed, Best Practices used for the project afy Notable OccuNenges, or Kactors that cogtributey to the
project’s success or problems, or other information, which couldbe helpful during fukuré\projechefforts. Describe Proklems

that were Encountered and How they were Overcome. Q
L]

A

NEXT STEPS

A
N

Describe if the pMuture Phases or Enhancements; or will it be in Maintenance Phase.

Revised. August 27, 2010
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Contractor Approvals

Signature Date Phone
Prepared By

Signature Date Phon
Contractor's Project Director

G

Revised. August 27, 2010
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DMH Control #:
Report Period:

The referenced Quarterly Project Status Report has been reviewed. We are requesting
submission of a revised report for the following reasons:

[1 Project information is incomplete [l Budget calculations are incorrect

[1 Milestone status is incomplete ] Risk management is incomplete

[] Budget information is incomplete ] Status/accomplishments/issues are incomplete
[0 other:

[0 cComments:

Plaaca cithmit a raviiead Ninavarhs Praiact Qtatiic Ranart  Plaaca ~rantant tha Anahiet accinnad ta

112




MHSA Technological Needs Project
TNFA Orientation

Form of Change Notice — PP Presentation
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Change Notice

Budget Modifications
between Project Categories
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Change Notice

Budget Modifications
between Approved Projects
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MHSA Technological Needs Project
TNFA Orientation

LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

INSTRUCTIONS FOR COMPLETING
FORM OF CHANGE NOTICE

General Instructions

The Form of Change Notice must be used for all requested changes to an approved project's scope,
schedule, approach, or budget. For changes in a project budget, use the Form of Change Notice
when the budget change is within 15% of the criginal approved project budget. Budget changes of an
amount greater than 15% of the original approved project budget must be requested using a Request
for Contract Amendment form.

Requestor must include all information as set forth in Technological Needs Funding Agreement
(TNFA), Paragraph 6.0 (Change Notices and Amendments). Please:

(a) complete or check all applicable boxes,

(b) provide a brief description of the request where indicated, and
(c) attach revised and/or suppotrting documents, as applicable.

If you are adding a new project and/or shifting funds to a new project, the project must be formally
approved prior to submission of the Form of Change Notice.

Requestor shall submit the Form of Change Notice to the County’s Project Manager. Electronic
submissions of the Form of Change Notice bearing an image of the Contractor’s Project Director's
signature are preferred. County’s Project Manager shall assign a DMH Control Number to track the
Change Notice. All outstanding Change Notices shall be reviewed on a regular basis by the County’s

Project Director.

A template for the Form of Change Notice is available for download in MS WORD 2003 format from
the CPTT website at: hitp://dmh.lacounty.gov/hipaa/edi_homepage.html.

Request Date
DMH Control No.
Contractor Name
Address

City, State, ZIP
Phone

Email

Contractor’s Project
Director

Project Name
Project ID No.

Contract No.

Revised: April 5, 2010

Enter the date of the Change Notice request as MM/DD/YYYY .
Leave Blank. This field is for DMH use only.
Enter the name of the Contractor as it appears in the TNFA.

Enter the address of the Contractor administrative office as it appears
in the TNFA.

Enter the City, State, and ZIP Code of the Contractor administrative
office as it appears in the TNFA.

Enter the phone number of the Contractor’'s Project Director as it
appears in the TNFA.

Enter the e-mail address of the Contractor’s Project Director as it
appears in the TNFA.

Enter the name of the Contractor’s Project Director as it appears in the
TNFA.

Enter the Project Name as it appears in the TNFA.

Enter the Project Identification number as it appears on the project
approval notification letter.

Enter the contract number as it appears in the TNFA.

Page 1 of 4
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Legal Entity No.

{Option 1)

Shift of Project
Funds up to 15% of
original Project
Budget

a) Between budget
categories within
a single project

Shift of Project

Funds up to 15% of

original Project

Budget

b) Between
approved project
and one or more
approved
projects

Revised: April 5, 2010

INSTRUCTIONS FOR COMPLETING
FORM OF CHANGE NOTICE

Enter the Legal Entity number as it appears in the TNFA.

Check this box if your objective is to move budgeted funds from one or
more expense category(-ies) to one or more other expense category(-
ies) within the same budget.

Contractor may shift up to 15% of the original approved total project
budget between project budget categories. For example, if a project
budget is approved at $100,000, contractor may redirect up to $15,000
from one budget category to another budget category (e.g. reducing
Personnel Costs by $15,000 and increasing Contract Services by
$15,000). Funds moved out of one budget category may be redirected
to multiple budget categories within the same project budget. Once
funds are redirected within a project budget, the overall total budget
amount for the project must be unchanged. Shifts of less than 15% are
permissible and multiple shifts are permissible, but the cumulative
percentage shift via Change Notices must not exceed 15%.

Submit a completed Budget Change Worksheet.

Check this box if your objective is to move budgeted funds from one or
more approved project(s) to one or more other approved project(s),
and specify all Project ID numbers on next line.

If the TNFA includes more than one project, Contractor may shift up to
15% of the original approved total project budget between approved
projects via a Change Notice. For example, if Project A is approved at
$100,000, the contractor may redirect up to $15,000 from Project A to
Project B under the condition that Project B has an original budget
amount sufficient enough to allow an increase of $15,000. If Project B
has a budget less than Project A, the amount that may be shifted from
Project A will be limited to 15% of the original budget of Project B, as
Project B can only be increased by 15% of its original project budget.
Multiple budget shifts are permissible, but once a project budget has
reached the 15% maximum allowable increase or decrease, no further
funds may be shifted into a project or redirected to a project via a
Change Notice. Contractor must list all projects impacted by the shift
by indicating the Project ID(s) of all projects impacted by the change.

The transfer of budgeted funds from one or more approved projects to
ohe or more other approved projects requires a Form of Change Notice
for each project-to-project transfer, one for each project from which
budgeted funds are being transferred, and one for each project to
which budgeted funds are being transferred.

Submit a completed Budget Change Worksheet with the Form of
Change Notice for each project, identifying the changes to the budget
of the specific project identified in the header of the Form of Change
Notice.

Page 2 of 4
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TNFA Orientation

LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

From Project No.

To Project No.

{Option 2)
Change Project
Budget within 15%
of original Project
Budget. Total
Compensation
Amount (TCA)
remains the same
and funds are not
shifting to other
approved projects

a) Increase Project
Budget

Change Project
Budget within 15%
of original Project
Budget. Total
Compensation
Amount (TCA)
remains the same
and funds are not
shifting to other
approved projects

b) Decrease Project
Budget

{(Option 3)

Project Budget
Change — Original
Budget

Project Budget
Change — Revised
Budget

Project Budget
Change - Percent of
Change

Add or Modify

Technological

Needs Project

(Exhibit A)

a) Add a New
Project

Revised: April 5, 2010

INSTRUCTIONS FOR COMPLETING
FORM OF CHANGE NOTICE

Use only if objective is to move budgeted funds between approved
projects. Indicate Project Number from which funds are being moved.

Use only if objective is to move budgeted funds between approved
projects. Indicate Project Number to which funds are being moved.

Check this box if your objective is to request additional budgeted funds
be added to the approved project from remaining TCA funds.

If the Total Compensation Amount (TCA) of the TNFA is greater than
the sum of all projects in Exhibit A of the TNFA, Contractor may,
through a Form of Change Notice, increase any project budget up to
15% of the original project budget using funds not committed to
projects. Multiple budget shifts of this type are permissible, but once all
project budgets have been increased by the 15% maximum, this action
is no longer permissible via a Form of Change Notice.

Submit a completed Budget Change Worksheet.

Check this box if your objective is to decrease any project budget by an
amount up to 15% of the original project budget and return the funds to
the TCA.

Contractor may, through a Form of Change Notice, decrease any
project budget up to 15% of the original project budget. Funds
removed from a project via this mechanism will remain available to
Contractor through actions specified in Paragraph 6.0 (Change Notices
and Amendments) of the TNFA.

Submit a completed Budget Change Worksheet.

Indicate, in whole dollars (e.g. $100,000), the original project budget
amount at the time the project was approved and included in the TNFA.

Indicate, in whole dollars (e.g. $100,000), the revised project budget
amount.

Indicate as a percentage (e.g. 15%), the percent of the budget increase
or decrease.

Check this box when adding a new, approved project to the TNFA. If
you are proposing a new project and/or shifting funds to a proposed
new project, the project must be approved prior to submission of a
Form of Change Notice.

Page 3 of 4
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Add or Modify

Technological

Needs Project

(Exhibit A)

b) Modify Project
Scope

Add or Modify

Technological

Needs Project

{(Exhibit A)

c) Modify Project
Schedule

Add or Modify

Technological

Needs Project

{Exhibit A)

d) Modify Project
Approach

Add or Modify
Technological
Needs Project
{(Exhibit A)

e) Other

Description

Contractor’s Project

Director Signature
Date

County’s Project
Manager Signature

Date

County’s Project
Director Signature

Date
Approved
Denied

If denied, state
reason

Revised: April 5, 2010

INSTRUCTIONS FOR COMPLETING
FORM OF CHANGE NOTICE

Check this box if your objective is to modify the project scope, e.g.,
additional sites or users, added modules or increased functionality, or
additional personnel, purchases or services.

Submit a revised Exhibit 3 — Technological Needs Project Proposal
Description, Section 1.1 (d) Project Scope.

Check this box if your objective is to modify the project schedule, e.g.,
extend or reduce duration of overall project, or specific task(s) or
milestone(s).

Submit revised Appendix C: Summary Project Schedule.

Check this box if your ebjective is to modify the project approach, e.g.,
changing from a custom developed application to an ASP solution.

Submit a revised Exhibit 3 — Technological Needs Project Proposal
Description.

Check this box if your objective is to modify the project in a manner not
otherwise identified.

Submit appropriate revised project forms.

To be completed for any chosen Option 1-3 above. Briefly describe
objective. Attach additional sheets as necessary to detail the request.

Contractor’s Project Director identified in the TNFA must sign and date
the Form of Change Notice.

Enter date of signature by the Contractor's Project Director.

Leave blank.

Leave blank.

Leave blank.

Leave blank.
Leave blank.
Leave blank.

Leave blank.

Page 4 of 4
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TNFA Orientation
LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS
FORM OF CHANGE NOTICE
REQUEST DATE: DMH CONTROL NO. (DMH Use Only)
REQUESTOR INFORMATION: PROJECT NAME:
Contractor Name:
Address: Project ID No.
City, State, ZIP: Contract No.
Phone: Legal Entity No. A
Email. \
Contractors Project Director:
\
1. Shift of project funds up to 15% of original project budget:
[0 Between budget categories within a project O Betfn\xior mere\appriyed projacts:
From Project No(s). ojeciNo(s
/B-R\\ \ \ \\ \

Proj :

roject Budget Ch}.nge N\

< AN \ L\ \ \

3.  Add or Modify Teghnolodical Needs j ropwsal \ExRibit \/
[0 Adda new Rroject roject Schedije
mrojec Scoke O\ M Project\approac [0 Other

Y\

[ &~ 2 VN N\ \ \

Desc ptou/\ \> \>\) \Z2

N/

Contractor's Project Director Signature: Date:

DMH USE ONLY

County’s Project Manager Signature: Date:

County’s Project Director Signature: Date:

APPROVED [ | DENIED [__| Ifcenied, state reason:

Revised: October 5, 2010
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MHSA Technological Needs Project
TNFA Orientation

LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Instructions for Completing Technclogical Needs Projects Budget Change Worksheet

GENERAL INSTRUCTIONS

When requesting a budget modification, submit a Technological Needs Projects Budget Change Worksheet,
identifying the MOST CURRENT APPROVED BUDGET and the PROPOSED REVISED BUDGET.

Project Name Enter the name of Contractor’s project as it appears in the TNFA.
Project ID No. Enter the Project ID No. as it appears on the project approval notification letter.
Contractor Name Enter the name of the Contractor as it appears in the TNFA.
Legal Entity No. Enter the Legal Entity number of Contractor as it appears in the TNFA.
Budget Category
(ORIGINAL}): Enter amounts by category. Enter whole dollar amounts only.
Enter the total Personnel costs for the project as shown on Exhibit 4 - Budget Summary of
Personnel the TNFA or the most recent approved Budget Modification.
Enter the total Hardware costs for the project as shown on Exhibit 4 - Budget Summary of
Hardware the TNFA or the most recent approved Budget Modification.
Enter the total Software costs for the project as shown on Exhibit 4 - Budget Summary of
Software the TNFA or the most recent approved Budget Modification.
Enter the total Contract Services costs for the project as shown on Exhibit 4 - Budget
Contract Services Summary of the TNFA or the most recent approved Budget Modification.
Enter the total Other Expense costs for the project as shown on Exhibit 4 - Budget
Other Expenses Summary of the TNFA or the most recent approved Budget Modification.
Budget Category
(REVISED}): Enter amounts by category. Enter whole dollar amounts only.

Enter the REVISED total Personnel Costs associated with the project. If the dollar amount
Personnel for this budget category is unchanged, enter the CURRENT budget amount.

Enter the REVISED total Hardware Costs associated with the project. If the dollar amount
Hardware for this budget category is unchanged, enter the CURRENT budget amount.

Enter the REVISED total Software Costs associated with the project. If the dollar amount
Software for this budget category is unchanged, enter the CURRENT budget amount.
Enter the REVISED total Contract Services Costs associated with the project. If the

dollar amount for this budget category is unchanged, enter the CURRENT budget
Contract Services amount.

Enter the REVISED total Cther Expense Costs associated with the project. If the dollar

Other Expenses amount for this budget category is unchanged, enter the CURRENT budget amount.
Contractor’s Project IContractor's Project Director identified in the TNFA must sign the Budget Medification
Director Signature form.

Date Enter date of signature by the Contractor's Project Director.
County’s Project Manager

Signature Leave blank.

Date Leave blank

Approved / Denied Leave blank

If denied, state

reason Denied Leave blank

Revised: Aprii 5 2010
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LOS ANGELES COUNTY — DEPARTMENT OF MENTAL HEALTH
CONTRACT PROVIDER TECHNOLOGICAL NEEDS PROJECTS

Technological Needs Projects
Budget Change Worksheet

Project Name: Project ID No.: A\

Contractor's Name: Legal Entity No.:

Request Dat: /

Category Origina% ws%Budget
Personnel (/\< @ \\
\2 \
Hardware \
N \ -
oftwar \ \ \\\
7
Coftracy S
Other Expen >\/
\(De c
L/
Contractor's Project Director Signature: Date:
DMH USE ONLY
County’s Project Manager Signature: Date:

APPROVED [ | DENIED[__] Ifdenied, state reason:

Revised: March 17, 2010
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MHSA Technological Needs Project
TNFA Orientation

COST REPORTING
MHSA Technological Needs Funding Agreement (TNFA) Expenditures

All annual TNFA expenditures must be included in the Fiscal Year Cost Report using
Mode 60 Service Function Codes (SFC). Two SFC(s) apply to TNFA expenditures:

1) SFC 75 — Non-Medi-Cal Capital Assets; and
2) SFC 78 — Other Non-Medi-Cal Client Support (All other TNFA Expenditures)

SFC 75 applies to expenditures on Capital Assets (Fixed Assets valued at $5,000 or
more) and Software purchases > $5,000 where the software licensing agreement
extends beyond a one-year term (Capitalized Expense).

SFC 78 applies to all other TNFA expenditures including Personnel, Hardware (valued
at <$5,000), Software (not meeting the criteria for SFC 75 above), Contract Services,
Other Expenses, and Start-up (excluding Start-Up expenses used to purchase Capital
Assets).

Expenditures must reconcile to Accounts Payable payment records.
Instructions for MH 1901 Schedule B:

v' Column A (Settlement Type) — Enter “CR”

v' Column B (Mode) — Enter “60”

v" Column C (SFC) — Enter “75” if you are reporting Capital Asset Expenditures (>
$5,000 per unit) and other Capitalized Expenditures (Software > $5,000
expensed over multiple years) and “78” for all other expenditures

Column D (Total Units of Service) — Enter “1”

Column U (Non-Medi-Cal Units) — Enter “1” in the rows corresponding to Units of
Service indicated in Column D for SFC 75 and 78.

AN

Instructions for MH 1901 Schedule C:

v' Column A thru D (these cells are cell references to Schedule B — No Data Entry
Required)

Column E (Eligible Direct Cost) — Enter Eligible Direct Costs based on applicable
SFC 75 and SFC 78 Expenditures during the reporting period

Column F (Directly Allocated Data) — Leave Blank

Column G (Relative Value) — Leave Blank

Column H (Allocation %) — Leave Blank

Column | (Allocated Cost) — Calculated Field — no data entry required

<

AN
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Schedule of Eligible Direct Cost Mode 60 — Supplemental to MH 1901 Schedule C:

v

MHSA Technological Needs Projects — Personnel — Enter into Column SFC 78
all Personnel costs expended during the reporting period. Do not include
Personnel expenditures paid out of Start-Up funds.

MHSA Technological Needs Projects — Hardware — Enter into Column SFC 75
all Hardware costs for Capital Assets ( > $5,000 per unit) expended during the
reporting period. Enter into Column SFC 78 all Hardware costs for Non-Capital
Assets ( <$5,000 per unit) expended during the reporting period. Do not include
Hardware expenditures paid of out Start-Up funds.

MHSA Technological Needs Projects — Software — Enter into Column SFC 75
capitalized Software costs > $5,000 where the software licensing agreement
extends beyond a 12 month term. Enter into Column SFC 78 all other Software
costs expended during the reporting period. Do not include Software
expenditures paid out of Start-Up funds.

MHSA Technological Needs Projects — Contract Services — Enter into Column
SFC 78 all Contract Services costs expended during the reporting period. Do not
include Contract Services paid out of Start-Up funds.

MHSA Technological Needs Projects — Other Expenses (aka Other Services) —
Enter into Column SFC 78 all Other Expenses expended during the reporting
period. Do not include Other Expenses paid out of Start-Up funds.

MHSA Technological Needs Projects — Start Up — Enter into Column SFC 75 all
Hardware costs for Capital Assets ( > $5,000 per unit) as capitalized expenses
and all multi-year Software costs > $5,000 expended out of Start-Up funds during
the reporting period as capitalized expenses. Enter into Column SFC 78 all other
costs expended out of Start-Up funds including Personnel costs, Software costs,
Contract Services costs, Other Expenses, and Hardware costs (Non-Capital
Assets valued at < $5,000 per unit). Report expenditures only in the year that the
expenditures occur. For example, if DMH paid $10,000 of Start-Up to Contractor
during the reporting period, but only $2,000 was expended by Contractor during
the reporting period, Contractor should report only $2,000 of Start-Up expended
in Column SFC 78. The remainder must be reported in future reporting periods.
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MHSA Technological Needs Project

TNFA Orientation
Family Crisis Services: Respite Care -
B. TAY: Probation Camps
Housing Services -
C. Adult IMD Step Down -
Housing Services
D. Older Adult: Service Extenders -
Training -
E. Cross-Cutting: Urgent Care
One Time Cost -
Enriched Residential Services
Service Area Navigator -
MHSA - Family Supportive Services (FSS) =
MHSA - Wellness Centers: Wellness Centers - Client Run e
Wellness Centers - Non Client Run -
MHSA - Field Capable Clinical Services (FCCS) 50,009 5nxm)g
A. Child Client Support Services (Flex Funds)
B. TAY: Client Support Services (Flex Funds) 116,500] 116500}
C. Adult Client Support Services (Flex Funds) 5,000 5,000'
D. Older Adult Client Support Services (Flex Funds)
MHSA - Jail Linkage Services
T Ot et T ATt LT Ay CTTeTT
MHSA - Technological Needs Projects:
Personnel -
Hardware -
Software -
Contract Services -
Other Expenses -
Start-Up -
RealignmentICGF -
CalWORKS -
PATH g
i
Other: (Please specify) -
Total Amount (To be reported in MH 1901 Schedule C, Coiumn E) 100,000 200,000 300.0004" /
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